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SECTION 01025

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   LUMP SUM PAYMENT ITEMS

1.1.1   General

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided.

1.1.2   Lump Sum Items

a.  "Mobilization and Demobilization" [Item No's. 0001]

(1)  Description:  This item shall include all work as specified 
in SECTION 02482 DREDGING.  Reference is made to Clause entitled 
"MOBILIZATION AND DEMOBILIZATION", for items that shall be 
included in the cost for mobilization and demobilization.

(2)  Unit of Measure:  lump sum

1.2   UNIT PRICE PAYMENT ITEMS

1.2.1   General

Payment items for the work of this contract on which the contractunit price 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  The unit price and payment made for each item listed shall 
constitute full compensation for furnishing all plant, labor, materials, 
and equipment, and performing any associated Contractor quality control, 
environmental protection, meeting safety requirements, tests and reports, 
and for performing all work required for each of the unit price items.

1.2.2   Unit Price Items

a.  "Dredging" [Itm No's. 0002]

(1)  Description:  This item shall included all work as specified 
in SECTION 02482 DREDGING except for work related to mobilization 
and demobilization.  The contract unit price per cubic yards for 
dredging shall included the cost for removal, conveyance and 
disposal of all materials as shown on the drawings and as 
specified herein, except original materials, ledge rock, boulders, 
cobbles, rock fragments, wrecks, scrap materials, snags, stumps, 
piles, debris or other material which cannot be removed or buried 
below the required depth by the plant specified in the accepted 
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bid, or the equivalent of such plant, with out blasting or special 
apparatus.  The unit price shall also include the cost of all work 
required to be performed for the use of the disposal area.  
Nothing in this paragraph shall  be construed as prohibiting the 
removal of excepted material by special means at prices agreed and 
approved in accordance with applicable provisions of the contract.

(2)  Unit of measure:  Payment for all acceptably completed work 
required under this Section of the specification will be made at 
the applicable contract unit price per cubic yard for the payment 
item "Dredging": "First 64,000 Cubic Yards" and "Over 64,000  
Cubic Yards".

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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SECTION 01100
SPECIAL PROJECT PROCEDURES

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The   publications are referred within the text by the 
basic designation only.

U.S. GOVERNMENT CODE OF FEDERAL REGULATIONS (CFR)

33 CFR 320-330 General Regulatory Policies, Permits,
Enforcement and Definitions

40 CFR 233 State Program Regulations

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with SECTION 01330, entitled 
"SUBMITTAL PROCEDURES":

SD-01 Data

Accident Prevention Plan; G-AOF

Contractor shall provide an accident prevention plan including an activity 
hazard analysis to the Contracting Officer within 15 calendar days after 
receipt of award.

Payrolls and Basic Records; G-AOF

Contractor shall submit payrolls and basic records in accordance with the 
CLAUSE entitled "PAYROLLS AND BASIC RECORDS".

SD-07 Schedules

Progress Chart; G-AOF

Contractor shall submit progress chart in accordance with the Clause 
entitled "SCHEDULE FOR CONSTRUCTION CONTRACTS".

Utility Location Plan

Submit a plan of the proposed procedure for locating existing utilities 
prior to commencing work at the project site.  Also submit a copy of the 
utility location findings prior to commencing work on the site.

Traffic Control Plan

At least fifteen (15) calendar days prior to commencing work at the site, 
submit a detailed, site specific plan for the control of traffic on the 
public roadways adjacent to the work area.  Coordination of construction 
traffic with public use of the roadways shall be fully described, including 
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all safety related characteristics.

Survey Note Format

Submit the proposed survey note format prior to performing any survey work 
at the work site.

SD-18 Records

Notice to Mariners

A copy of the completed "NOTICE TO MARINERS" form shall be provided prior 
to the commencement of work.

Buoy Relocation Position

Immediately upon relocating any U.S. Coast Guard buoys the Contractor shall 
report their position by latitude and longitude in writing.

Survey Information

Upon completion of the contract work, the originals of all field notes, 
sketches, recordings and computations made by the Contractor in performing 
the layout work shall be submitted in ring binders.

1.3   REGULATORY REQUIREMENTS

1.3.1   Additional Work Proposed and Not Authorized

1.3.1.1   Work Subject to 33 CFR, Parts 320-330

Any additional work (not specifically shown on the plans or delineated in 
the specifications) proposed by the Contractor in or affecting navigable 
waters, including wetlands (as defined in 33 CFR, Parts 320-330, published 
in the Federal Register Vol.51, No.  219, Thursday, November 13, 1986) 
shall not be performed without a Department of the Army Permit.  This 
requirement shall be applicable to all work, permanent or temporary, and/or 
fill(s).  The Department of the Army Permit shall be approved by the 
District Engineer or Deputy District Engineer in accordance with the laws 
of the United States and the regulations promulgated thereunder, including, 
but not limited to, the River and Harbor Act of 1899, the Clean Water Act 
and the National Environmental Policy Act of 1969, as amended.  Corps 
employees (Contracting Officer's Representatives (COR) or inspectors) are 
not delegated authority to authorize such work.  Information on making 
application for such permit(s) may be obtained by contacting one of the 
offices as listed hereinafter.  When applying for information or a permit, 
a copy of any correspondence should be directed to the Contracting Officer 
of this contract.  If a permit is not obtained, the additional work cannot 
be accomplished.  Any delay in processing the permit will not constitute 
the basis of a claim under this contract.  The fact that the Contractor is 
performing work under a Department of the Army Contract will give the 
Contractor no greater rights than any other applicant for a Department of 
the Army Permit.

MICHIGAN-INDIANA

Regulatory Branch
Engineering & Technical Services
U.S. Army Engineer District, Detroit
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P. O. Box 1027
Detroit, MI  48231
Telephone:  313-226-6813

1.3.1.2   Work Subject to 40 CFR, Part 233

Any additional work (not specifically shown on the plans or included in the 
specifications), proposed by the Contractor, in or affecting waters of the 
United States, including wetlands, in the State of Michigan (as defined in 
40 CFR, Part 233, published in the Federal Register, Vol. 49 No. 192, 
Tuesday October 2, 1984) shall not be performed without a State of Michigan 
regulatory permit.  Information on making  an application for such permit 
may be obtained by contacting the office listed hereinafter.  When applying 
for a permit or for information, a copy of any correspondence shall be 
furnished to the Contracting Officer.  If a permit is not obtained, the 
additional work shall not be performed.  Any delay in obtaining or 
processing the permit will not constitute a basis for a claim under this 
contract.

STATE OF MICHIGAN

Department of Environmental Quality
Land & Water Management Division
P.O. Box 30458
Stevens T. Mason Building
Lansing, MI 48909
Telephone: 517-373-4608

1.4   PROJECT/SITE CONDITIONS

1.4.1   Condition and Use of Project Site

The drawings indicate soundings and elevations at the dredging and disposal 
sites as found in condition surveys made as stated on the contract 
drawings.  A notification of at least five (5) calendar days shall be given 
to the Contracting Officer prior to bringing any construction equipment or 
material upon the work site.  The Contractor shall be responsible for 
damages that may be suffered due to its operations.  The Contractor shall 
note CLAUSE title "PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS."

1.4.1.1   Physical Conditions

The physical conditions shown on the drawings are indicative of those that 
prevailed at the time of the site investigations and may be different than 
those at the time of construction.  Significant variations that would 
require changes to the plans or specification shall be reported to the 
Contracting Officer immediately.

1.4.2   Waterways Navigation and Traffic

The Contractor shall acquaint itself with all information and regulations 
pertaining to navigation and vessel traffic within the waterways at the 
project site.  The Contractor shall coordinate with the U.S. Coast Guard to 
assure that a "NOTICE TO MARINERS" is issued prior to its work activity at 
the project site.  A copy of the requisite notice form is enclosed in 
SECTION 01999.  The completed form shall be sent to the address stated in 
the Subparagraph entitled "Temporary Lights, Signals and Buoys Required by 
U.S. Coast Guard".  The Government will not undertake to keep the waterways 
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free from vessels or other obstructions, except to the extent of such 
regulations, if any, as may be prescribed by the Secretary of the Army, in 
accordance with the provisions of Section 7 of the River and Harbor Act 
approved 8 August 1917 (see Title 33, U.S.C.A. Sec. 1).  The Contractor is 
required to conduct its work in such manner as to obstruct navigation as 
little as possible and, in case the Contractor's plant so obstructs a 
channel as to make difficult or endanger the passage of vessels, said plant 
shall be promptly moved on the approach of any vessel to such an extent as 
may be necessary to afford a practicable passage.  Upon completion of the 
work, the Contractor shall promptly remove its plant, including ranges, 
buoys, piles, and other marks placed by it under the contract in navigable 
waters or on shore.

1.4.2.1   Navigation

Information and regulations pertaining to navigation may be obtained from 
the current issue of the "UNITED STATES COAST PILOT 6," issued annually by 
the Department of Commerce, National Oceanic and Atmospheric Administration 
(NOAA).  The "UNITED STATES COAST PILOT" may be obtained from National 
Ocean Survey, NOAA, Distribution Division-C44, Riverdale, Maryland 20840.

1.4.2.2   Traffic

Vessels that may use the waterways at the project site consist of 
recreational craft and commercial vessels.  This traffic may interfere with 
contract operations and the Contractor shall conduct its work with due 
regard to and in coordination with the requirements of all navigation.  
Information regarding the types and amount of passages made by commercial 
vessels that may use the waterways at the project site may be obtained from 
the current issue of the "Waterborne Commerce of the United States, Part 3, 
Waterways and Harbors, Great Lakes," published by the Department of Army, 
Corps of Engineers.  The Department of the Army publication may be obtained 
at no charge from the following:

District Engineer, U.S. Army Engineer District, New Orleans, Waterborne 
Commerce Section, P.O. Box 60267, New Orleans, Louisiana 70160.  Phone 
504-862-1425, FAX 504-862-1091.

1.4.3   Existing Vegetation, Structures, Equipment, Utilities & Improvements

General locations of applicable existing utilities, vegetation, structures, 
equipment and improvements, based upon latest information available to the 
Government have been shown on the drawings.  However, it is the 
Contractor's obligation to establish the exact horizontal and vertical 
location and size of all existing utility lines which are located within 
the required work area.  The Contractor shall submit a plan for locating 
existing utilities and a copy of its findings prior to commencing work on 
the site.  Any utility lines which are not found by the Contractor, but 
which are known to exist at the project site, shall be reported to the 
Contracting Officer immediately.  The Contracting Officer will have the 
option of directing commencement of work at the site or requiring the 
Contractor to submit further plans for locating the utility lines.  Once 
the utilities have been located and marked, the Contractor shall be deemed 
to have the location made known to it pursuant to CLAUSE titled "PROTECTION 
OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS." The Contractor is required under CLAUSE titled "PERMITS AND 
RESPONSIBILITIES" to comply with, but not limited to, the Michigan 
Protection of Facilities During Construction Activities Act.  If the 
Contractor damages any existing utility line, vegetation, structure, 
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equipment or improvement, a report thereof shall be made immediately to the 
Contracting Officer.  In any event, existing utility lines, vegetation, 
structures, equipment or improvements shall be protected from damage, and 
if damaged, shall be repaired by the Contractor at its own expense.

1.4.4   Identification of Employees

The Contractor shall be responsible for requiring each employee engaged on 
the work to wear a hardhat of a distinctive color to identify that the 
person is an employee of the Contractor or display such identification as 
may be approved.

1.4.5   Vehicular Access

Throughout the period of work on this contract, the Contractor shall 
maintain an all-weather roadway through or around its work area when work 
therein would otherwise block an existing roadway.  Such permanent or 
temporary roadways shall be kept open for use by emergency vehicles, as 
well as residential and commercial traffic at all times.

1.4.6   Contractor-Furnished Utility Services

The Contractor shall furnish, at its own expense, all water, electric 
current and other utilities required for its use.

1.4.7   Traffic Control Plan

The Contractor shall control traffic in accordance with its approved plan.

1.4.8   Temporary Lights, Signals and Buoys Required by Coast Guard

All temporary lights, signals and buoys required by the U.S. Coast Guard 
must be displayed during the required work.  Information regarding required 
signals, lights, buoys and other requirements may be obtained from the 
Commander (OAN), U.S. Coast Guard,  ATTENTION: Aids to Navigation Branch, 
1240 East Ninth Street, Cleveland, Ohio 44199-2060, Telephone (216) 
902-6074.

1.4.9   Navigation Buoys

1.4.9.1   Relocation of Existing Buoys

If the relocation of existing navigation buoys is required to perform the 
contract work, the Contractor shall request permission for their relocation 
from the U.S. Coast Guard through the Contracting Officer.  The request 
shall be provided to the Contracting Officer not less than three (3) weeks 
prior to need of the buoy relocation.  The Contractor shall be responsible 
for performing the relocation work, which shall be in accordance with U.S. 
Coast Guard requirements.

1.4.9.2   Temporary Dredging and Construction Buoys

In order to distinguish temporary buoys placed and maintained by the 
Contractor for dredging or construction purposes from aids to navigation 
placed by the U.S. Coast Guard, the Contractor's buoys shall be white and 
the top two (2) feet shall be light green in color.  The Contractor shall 
remove its temporary buoys at the completion of the work.

1.4.9.3   Buoy Markings
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If buoys with special markings are needed to indicate the different sides 
of the navigable channel, prior arrangements shall be made with the U.S. 
Coast Guard, through the Contracting Officer.

1.4.10   Layout of Work and Surveys

1.4.10.1   Layout of Work

The following requirements are in addition to the requirements of CLAUSE 
titled "LAYOUT OF WORK."  The Government has established bench marks and 
horizontal control points at the site of the work.  Horizontal control 
points and descriptions of bench marks are shown on the drawings and on 
sheets enclosed in SECTION 01999.  The elevations of bench marks are 
referred to mean water level (IGLD 1955), at Father Point, Quebec, Canada.

1.4.10.2   Surveyor Requirements

From these control points and bench marks, the Contractor shall lay out the 
work by establishing all lines, grades, range markers and gauges at the 
site as necessary to control the work.  All survey data shall be recorded 
in accordance with standard and approved methods and in the format approved 
by the Contracting Officer.  All field notes, sketches, recordings and 
computations made by the Contractor in performing the layout work shall be 
available at all times during the progress of the work for ready 
examination by the Contracting Officer or his or her duly authorized 
representative and upon completion of the contract work the originals shall 
be turned over to the Contracting Officer in ring binders.

1.4.10.3   Suspension

The Contracting Officer may require that work be suspended at any time when 
location and limit marks established by the Contractor are not reasonably 
adequate to permit checking the work.  Such suspension will be withdrawn 
upon satisfactory replacement of location and limit marks.  Such suspension 
shall be at no additional cost to the Government and shall not entitle the 
Contractor to an extension of time for completing the work.

1.4.10.4   Verification

The Government may make checks as the work progresses to verify lines and 
grades established by the Contractor and to determine the conformance of 
the completed work as it progresses with the requirements of contract 
specifications and drawings.  Such checking by the Contracting Officer or 
his or her representative shall not relieve the Contractor of its 
responsibility to perform all work in accordance with the contract drawings 
and specifications and the lines and grades given therein.

1.5   SEQUENCING AND SCHEDULING

1.5.1   Exclusion of Period in Computing Completion Schedules

No work will be required during the period between 1 December and 15 April  
inclusive and the days in this period will not be counted when computing 
the required completion date.  The Contractor may perform work, unless 
otherwise prohibited, during all or any part of this period upon giving 
prior written notice to the Contracting Officer.
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1.5.2   Sunday, Holiday And Night Operations

When the Contractor elects to work on Sundays, holidays or nights (when not 
prohibited herein), notice of its intention to do so shall be given to the 
Contracting Officer not less than forty-eight (48) hours in advance 
thereof.  Adequate lighting for thorough inspection of night operations 
shall be provided by the Contractor at its expense.

1.5.3   Start Work

Evidence that the Contractor has started mobilization, preparing submittal 
register and other preparatory work will satisfy the requirement that work 
commence within ten (10) calendar days after receipt of Notice to Proceed.  
(See Clause titled COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK.)

1.6   ON-BOARD ACCOMMODATIONS FOR INSPECTORS

The Contractor shall furnish regularly to the Government's inspectors on 
board the dredge or other craft performing the work a chair and a suitable 
separate lockable desk for office purposes.  The desk shall be in a room 
fully equipped and maintained to the satisfaction of the Contracting 
officer.  The room shall be maintained at a comfortable temperature, 
ventilated and lighted.  Washing and toilet facilities shall be made 
available for the inspectors. If the Contractor fails to meet these 
requirements, the facilities referred to above will be secured by the 
Contracting Officer, and the cost thereof will be deducted from payments to 
the Contractor.

PART 2   PRODUCTS  (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

SECTION 01100  Page 8
DACW35-03-B-0011



FY03 MAINTENANCE DREDGING, MONROE HARBOR,  MICHIGAN MONROE03

SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01101

REAL ESTATE

PART 1   GENERAL

  1.1   SUBMITTALS
    1.1.1   REGULATORY REQUIREMENTS
    1.1.2   Real Estate Rights
    1.1.3   Additional Real Estate Rights
  1.2   PROJECT/SITE CONDITIONS
    1.2.1   Location and Verification
    1.2.2   Survey Markers
      1.2.2.1   Semipermanent Markers
      1.2.2.2   Temporary Markers

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

-- End of Section Table of Contents --

SECTION 01101  Page 1
DACW35-03-B-0011



FY03 MAINTENANCE DREDGING, MONROE HARBOR,  MICHIGAN MONROE03

SECTION 01101

REAL ESTATE

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with SECTION 01330, entitled 
"SUBMITTAL PROCEDURES":

SD-18 Records

Additional Property Agreements; G-RED

Copies of any agreements for Contractor-acquired real estate rights shall 
be furnished before entering thereon.

1.1.1   REGULATORY REQUIREMENTS

1.1.2   Real Estate Rights

Rights for the use of the Government-furnished transfer and disposal areas 
have been obtained and the general limits of the areas are shown on the 
drawings.  Copies of instruments conveying rights for use of the disposal 
and transfer areas shown on the drawings and specified herein are available 
for inspection in the Engineering & Technicial Services, Design Branch, 
U.S. Army Corps of Engineers, Detroit District, 477 Michigan Avenue, 
McNamara Building, Detroit, Michigan.  Conformance to all applicable 
requirements of the instruments conveying rights is required.  Two (2) 
copies of each instrument will be furnished to the Contractor.

1.1.3   Additional Real Estate Rights

Any additional real estate rights desired by the Contractor shall be 
obtained by the Contractor at its own expense.  Such agreements shall 
clearly relieve the Government of any responsibility for damages or 
liability resulting from the Contractor's use of such grounds.

1.2   PROJECT/SITE CONDITIONS

1.2.1   Location and Verification

It shall be the Contractor's responsibility to accurately locate the limits 
of all lands utilized under the contract.  The corner and angle points of 
each area for which rights have been obtained shall be marked with 
semipermanent markers except where there is an approved existing property 
marker.  Temporary markers shall be placed at points on alignment.  The 
points on alignment shall be marked at stations so that intervals between 
points do not exceed 200 feet.

1.2.2   Survey Markers

All markers shall be installed in an area prior to its use and they shall 
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be available for reference during and upon completion of use of the area.  
Where approved existing property markers are found, a witness stake, as 
specified in Subparagraph, "Semipermanent Markers" below, shall be 
provided.  If the types of markers specified hereinafter cannot be used, 
other types, as approved by the Contracting Officer, shall be provided.

1.2.2.1   Semipermanent Markers

The markers shall be a steel rod one-half inch in diameter and four (4) 
feet long.  The steel rod shall be driven vertically into the ground so 
that the top is flush with the finished ground surface.  Each marker shall 
be witnessed by a 2" x 2" yellow stake extending two (2) feet above the 
ground surface and driven into the ground until stable, with not less than 
one (1) foot penetration.

1.2.2.2   Temporary Markers

Markers shall be 2" x 2", red-colored, wood hub stakes driven into the 
ground until stable (not less than one (1) foot penetration) with two (2) 
feet projecting above the ground surface.  If the period in which temporary 
markers are to be in place exceeds one (1) construction season, a more 
permanent type of marker, as approved, shall be provided.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

    -- End of Section --
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SECTION 01130

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

40 CFR 261 Identification and listing of Hazardous 
Waste

ENGINEERING MANUALS (EM)

EM 385-1-1 (1992) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT)

MDOT 1996 (1996) Standard Specifications for 
Construction

1.2   DEFINITIONS

Environmental pollution and damage is defined as the presence of chemical, 
physical, or biological elements or agents that adversely affect human 
health or welfare; unfavorably alter ecological balances of plant or animal 
communities; or degrade the environment from an aesthetic, cultural or 
historic perspective.  Environmental protection is the prevention/control 
of pollution and habitat disruption that may occur during construction.  
The control of environmental pollution and damage requires consideration of 
air, water, land, biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive materials; and other 
pollutants.

1.3   SUBMITTALS

Government approval is required for all submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 entitled 
"SUBMITTAL PROCEDURES":

SD-01 Data

Environmental Protection Plan; G-AOF

Submit in writing an Environmental Protection Plan within ten (10) calendar 
days after receipt of the Notice To Proceed.  See Article titled 
ENVIRONMENTAL PROTECTION PLAN for details.  Information on existing 
environmental documents pertaining to the project may be obtained by 
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contacting the Environmental Analysis Branch, Detroit District, U.S. Army 
Corps of Engineers, 477 Michigan Avenue, Detroit, MI.  48226.

1.4   ENVIRONMENTAL PROTECTION REQUIREMENTS

The Contractor shall comply with all applicable Federal, State, and local 
laws and regulations.  The Contractor shall provide environmental 
protective measures and procedures to prevent and control pollution, limit 
habitat disruption, and correct environmental damage that occurs during 
construction.

1.4.1   Protection of Features

This section supplements the Contract Clause PROTECTION OF EXISTING 
VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS.  The 
Contractor shall prepare a list of features requiring protection under the 
provisions of the contract clause which are not specially identified on the 
drawings as environmental features requiring protection.  The Contractor 
shall protect those environmental features, indicated specially on the 
drawings, in spite of interference which their preservation may cause to 
the Contractor s work under the contract.

1.4.2   Environmental Assessment of Contract Deviations

The Contract specifications have been prepared to comply with the special 
conditions and mitigation measures of an environmental nature which were 
established during the planning and development of this project.  The 
Contractor is advised that deviations from the drawings or specifications 
(e.g., proposed alternate borrow areas, disposal areas, staging areas, 
alternate access routes, etc.) could result in the requirement for the 
Government to reanalyze the project from an environmental standpoint. 
Deviations from the construction methods and procedures indicated by the 
plans and specifications which may have an environmental impact will 
require a extended review, processing, and approval time by the Government. 
 The Contracting Officer reserves the right to disapprove alternate 
methods, even if they are more cost effective, if the Contracting Officer 
determines that the proposed alternate method will have an adverse 
environmental impact.

1.5   ENVIRONMENTAL PROTECTION PLAN

The  Contractor shall submit an Environmental Protection Plan for review 
and acceptance by the Contracting Officer.  The Government will consider an 
interim plan for the first 30 days of operations.  However, the Contractor 
shall furnish an acceptable final plan not later than 30 calendar days 
after receipt of the Notice to Proceed.  Acceptance is conditional and is 
predicated upon satisfactory performance during construction.  The 
Government reserves the right to require the Contractor to make changes in 
the Environmental Protection Plan or operations if the Contracting Officer 
determines that environmental protection requirements are not being met.  
The plan shall detail the actions which the Contractor shall take to comply 
with all applicable Federal, State, and local laws and regulations 
concerning environmental protection and pollution control and abatement, as 
well as the additional specific requirements of this contract.  No physical 
work at the site shall begin prior to acceptance of the Contractor s plan 
or an interim plan covering the work to be performed.  The environmental 
protection plan shall include, but not be limited to, the following:

1.5.1   Federal, State and Local Laws and Regulations
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The Contractor shall be knowledgeable of all Federal, State and local 
environmental laws and regulations which apply to the construction 
operations under the Contract and shall list any unique requirements 
applicable to this contract as part of the Environmental Protection Plan.

1.5.2   Spill Control Plan

The Contractor shall include as part of the environmental protection plan, 
a Spill Control Plan.  The plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a substance 
regulated by the Emergency Response and Community Right-to-Know Act or 
regulated under State or local laws or regulations.  The Spill Control Plan 
supplements the requirements of EM 385-1-1.  This plan shall include as a 
minimum:

a.  The name of the individual who will be responsible for implementing 
and supervising the containment and cleanup.

b.  Training requirements for Contractor's personnel and methods of 
accomplishing the training.

c.  A list of materials and equipment to be immediately available at 
the job site, tailored to cleanup work of the potential hazard(s) 
identified.

d.  The names and locations of suppliers of containment materials and 
locations of additional fuel oil recovery, cleanup, restoration, and 
material-placement equipment available in case of an unforeseen spill 
emergency.

e.  The methods and procedures to be used for expeditions contaminant 
cleanup.

f.  The name of the individual who will report any spills or hazardous 
substance releases and who will follow up with complete documentation.  
This individual shall immediately notify the Contracting Officer in 
addition to the legally required Federal, State, and local reporting 
channels (including the National Response Center 1-800-424-8802) if a 
reportable quantity spill occurs.  The plan shall contain a list of the 
required reporting channels and telephone numbers.

1.5.3   Recycling and Waste Minimization Plan

The Contractor shall submit a Recycling and Waste Minimization Plan as a 
part of the Environmental Protection Plan.  The plan shall detail the 
Contractor's actions to comply with the following recycling and waste 
minimization requirements:

a.  The Contractor shall participate in State and local government 
sponsored recycling programs to reduce the volume of solid waste 
materials at the source.

1.5.4   Contaminant Prevention Plan

As a part of the Environmental Protection Plan, the Contractor shall 
prepare a contaminant prevention statement identifying potentially 
hazardous substances to be used on the job site and intended actions to 
prevent accidental or intentional introduction of such materials into the 
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air, water, or ground.  The Contractor shall detail provisions to be taken 
to meet Federal, State, and local laws and regulations regarding the 
storage and handling of these materials.

1.5.5   Environmental Monitoring

The Contractor shall include in the plan the details of environmental 
monitoring requirements under the laws and regulations and a description of 
how this monitoring will be accomplished.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   SPECIAL ENVIRONMENTAL PROTECTION REQUIREMENTS

3.1.1   Tree Protection

No ropes, cables, or guys shall be fastened to or attached to any tree(s) 
for anchorage unless specifically authorized by the Contracting Officer.

3.1.2   U.S. Department of Agriculture (USDA) Quarantined Considerations

The Contractor shall thoroughly clean all construction equipment at the 
prior job site in a manner that ensures all residual soil is removed and 
that egg deposits from plant pests are not present.  The Contractor shall 
consult with the USDA Plant Protection and Quarantine (USDA - PPQ) 
jurisdictional office for additional cleaning requirements that may be 
necessary.

3.1.3   Non-Indigenous Aquatic Nuisance Species

The Contractor shall conduct diligent watercraft operating practices to 
prevent the spread of Non-Indigenous Aquatic Nuisance Species (ANS).  Such 
practices shall include, but not be limited to, cleaning equipment on-site 
to prevent the spread of seeds, eggs, larvae, or other dispersal vectors 
(e.g. do not transport soil and plant matter from one location to another); 
and discharging or exchanging ballast water or other water from a vessel of 
any type only at a location where the chances for survival of ANS are 
minimal, such as at cold, deep regions of Great Lakes which are far from 
shore..

3.1.4   Soil Disposal Areas on Government Property

Material disposal on Government property shall be disposed only in those 
areas designated on the contract drawings.  Hazardous, toxic, and 
radiological wastes (HTRW) shall not be disposed of on Government property. 
 Disposal operations shall be managed and controlled to prevent erosion of 
soil or sediment from entering nearby waters or wetlands.  Disposal 
operations shall be developed and managed in accordance with the grading 
plan shown on the drawings or as approved by the Contracting Officer.

3.1.5   Disposal of Solid Wastes

Solid waste is rubbish, debris, waste materials, garbage, and other 
discarded solid materials (excluding clearing debris and hazardous waste as 
defined in following paragraphs).  Solid waste shall be placed in 
containers and disposed on a regular schedule.  All handling and disposal 
shall be conducted in such a way as to prevent spillage and contamination.
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3.1.6   Disposal of Contractor Generated Hazardous Wastes

Hazardous wastes are hazardous substances as defined in 40 CFR 261, or as 
defined by applicable State and local regulations.  Hazardous waste 
generated by construction activities shall be removed from the work area 
and be disposed in compliance with Federal, State, and local requirements.  
The Contractor shall segregate hazardous waste from other materials and 
wastes, and shall protect it from the weather by placing it in a safe 
covered location; precautionary measures against accidental spillage such 
as berming or other appropriate measures shall be taken.  Hazardous waste 
shall be removed from Government property within 60 days.  Hazardous waste 
shall not be dumped onto the ground, into storm sewers or open water 
courses, or into the sanitary sewer system.

3.1.7   Fuels and Lubricants

Fueling and lubrication of equipment and motor vehicles shall be conducted 
in a manner that affords the maximum protection against spills and 
evaporation.  Lubricants and waste oil to be discarded shall be stored in 
marked corrosion-resistant containers and recycled or disposed in 
accordance with Federal, State, and local laws and regulations.

3.2   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

3.2.1   Discovered Historic, Archaeological, and Cultural Resources

If during construction activities, items are observed that may have 
historic or archaeological value (e.g.,human remains or artifacts are 
discovered), such observations shall be reported immediately to the 
Contracting Officer so that the District Archaeologist may be notified and 
a determination made as to their significance and what, if any, special 
disposition of the finds should be made.  The Contractor shall cease all 
activities that may result in impact to or the destruction of these 
resources.  The Contractor shall prevent its employees from trespassing on, 
removing, or otherwise disturbing such resources.

3.3   PROTECTION OF WATER RESOURCES

The Contractor shall keep construction activities under surveillance, 
management, and control to avoid pollution of surface and ground waters.

3.4   PROTECTION OF FISH AND WILDLIFE RESOURCES

The Contractor shall keep construction activities under surveillance, 
management and control to minimize interference with, disturbance to and 
damage of fish, wildlife and flora.  Species that required specific 
attention along with measures for their protection shall be listed by the 
Contractor prior to beginning of construction operations.  See 
Subparagraph, "Environmental Protection Plan."

3.4.1   State of Michigan - Allowed and Prohibited Dredging

During the following periods of the year dredging is allowed:

Harbor                     Allowed Periods:

Monroe Harbor                            15 June through 31 March
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Dredging is prohibited during any other periods.

3.5   PROTECTION OF AIR RESOURCES

Special management techniques as set out below shall be implemented to 
control air pollution by the construction activities.  These techniques 
supplement the requirements of Federal, State, and local laws and 
regulations; and the safety requirements under this Contract.  If any of 
the following techniques conflict with the requirements of Federal, State, 
or local laws or regulations, or safety requirements under this contract, 
then those requirements shall be followed in lieu of the following.

3.5.1   Particulates

Airborne particulates, including dust particles, from construction 
activities and processing and preparation of materials shall be controlled 
at all times, including weekends, holidays, and hours when work is not in 
progress.  The Contractor shall maintain all excavations, stockpiles, haul 
roads, permanent and temporary access roads, plant sites, disposal sites, 
borrow areas, and all other work areas free from airborne dust which would 
cause a hazard or nuisance.

3.6   INSPECTION

If the Contracting Officer notifies the Contractor in writing of any 
observed noncompliance with contract requirements or Federal, State, or 
local laws, regulations, or permits, the Contractor shall inform the 
Contracting Officer of proposed corrective action and take such action to 
correct the noncompliance.  If the Contractor fails to comply promptly, the 
Contracting Officer may issue an order stopping all or part of the work 
until satisfactory corrective action is taken.  No time extensions will be 
granted or costs or damages allowed to the Contractor for any such 
suspension.

3.7   MAINTENANCE OF POLLUTION CONTROL FACILITIES

The Contractor shall maintain all constructed pollution control facilities 
and portable pollution control devices for the duration of the Contract or 
for the length of time construction activities create the particular 
pollutant.

3.8   TRAINING OF CONTRACTOR PERSONNEL

Contractor personnel shall be trained in environmental protection and 
pollution control.  The Contractor shall conduct environmental 
protection/pollution control meetings for all Contractor personnel monthly. 
 The training and meeting agenda shall include methods of detecting and 
avoiding pollution, familiarization with pollution standards, both 
statutory and contractual, installation and care of facilities (vegetative 
covers, etc.), and instruments required for monitoring purposes to ensure 
adequate and continuous environmental protection/pollution control.  
Anticipated hazardous or toxic chemicals or wastes, and other regulated 
contaminants, shall also be discussed.  Other items to be discussed shall 
include recognition and protection of Archaeological sites and artifacts.
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3.9   POST CONSTRUCTION CLEANUP OR OBLITERATION

The Contractor shall obliterate all signs of temporary facilities such as 
haul roads, work area, structures, stock piles of excess or waste 
materials, fencing, buoys, stakes, or other vestiges of construction within 
the work, storage and access areas or as directed by the Contracting 
Officer.  Except for surfaced areas, the areas shall be restored to near 
natural conditions which permit the growth of vegetation thereon.  In areas 
where restoration to near natural conditions is not required, surfaces 
shall be evenly and smoothly dressed, sloped to drain, and the edges of the 
restored area graded to be flush with the surrounding existing grade even 
if original contours are not restored.  All damaged non-surfaced areas 
shall be restored by topsoiling, fertilizing, seeding and mulching, unless 
otherwise specified or directed.  The topsoiling, fertilizing, seeding, and 
mulching shall be in accordance with the applicable provisions of MDOT 
1996, DIVISION 8, Section 816 "Turf Establishment".

       -- End of Section --
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SECTION 01312A

QUALITY CONTROL SYSTEM (QCS)

1.1   GENERAL

The Government will use the Resident Management System for Windows (RMS) to 
assist in its monitoring and administration of this contract.  The 
Contractor shall use the Government-furnished Construction Contractor 
Module of RMS, referred to as QCS, to record, maintain, and submit various 
information throughout the contract period.  This joint 
Government-Contractor use of RMS and QCS will facilitate electronic 
exchange of information and overall management of the contract.  QCS 
provides the means for the Contractor to input, track, and electronically 
share information with the Government in the following areas:

Administration
Finances
Quality Control
Submittal Monitoring
Scheduling
Import/Export of Data

1.1.1   Correspondence and Electronic Communications

For ease and speed of communications, both Government and Contractor will, 
to the maximum extent feasible, exchange correspondence and other documents 
in electronic format.  Correspondence, pay requests and other documents 
comprising the official contract record shall also be provided in paper 
format, with signatures and dates where necessary.  Paper documents will 
govern, in the event of discrepancy with the electronic version.

1.1.2   Other Factors

Particular attention is directed to Contract Clause, "Schedules for 
Construction Contracts", Contract Clause, "Payments", Section 01320A, 
PROJECT SCHEDULE, Section 01330, SUBMITTAL PROCEDURES, and Section 01451A, 
CONTRACTOR QUALITY CONTROL, which have a direct relationship to the 
reporting to be accomplished through QCS.  Also, there is no separate 
payment for establishing and maintaining the QCS database; all costs 
associated therewith shall be included in the contract pricing for the work.

1.2   QCS SOFTWARE

QCS is a Windows-based program that can be run on a stand-alone personal 
computer or on a network.  The Government will make available the QCS 
software to the Contractor after award of the construction contract.  Prior 
to the Pre-Construction Conference, the Contractor shall be responsible to 
download, install and use the latest version of the QCS software from the 
Government's RMS Internet Website.  Upon specific justification and request 
by the Contractor, the Government can provide QCS on 3-1/2 inch 
high-density diskettes or CD-ROM.  Any program updates of QCS will be made 
available to the Contractor via the Government RMS Website as they become 
available.
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1.3   SYSTEM REQUIREMENTS

The following listed hardware and software is the minimum system 
configuration that the Contractor shall have to run QCS:

Hardware

IBM-compatible PC with 500 MHz Pentium or higher processor

128+ MB RAM for work station/ 256+MB RAM for server.

4 GB hard drive disk space for sole use by the QCS system

3 1/2 inch high-density floppy drive

Compact disk (CD) Reader 8X speed or higher

SVGA or higher resolution monitor (1024X768, 256 colors)

Mouse or other pointing device.

Windows compatible printer. (Laser printer must have 4 MB+ of RAM)

Connection to the Internet, minimum 256k BPS

Software

MS Windows 98, ME, NT, or 2000

Word Processing software compatible with MS Word 97 or newer

Latest version of; Navigator, Microsoft Internet Explorer, or 
other browser that supports HTML 4.0 or higher

The Contractor's computer system shall be protected by virus 
protection software that is regularly upgraded with all issued 
manufacturer's updates throughout the life of the contract.

Electronic mail (E-mail) MAPI compatible.

1.4   RELATED INFORMATION

1.4.1   QCS User Guide

After contract award, the Contractor shall download instructions for the 
installation and use of QCS from the Government RMS Internet Website; the 
Contractor can obtain the current address from the Government.   In case of 
justifiable difficulties, the Government will provide the Contractor with a 
CD-ROM containing these instructions.

1.4.2   Contractor Quality Control(CQC) Training 

The use of QCS will be discussed with the Contractor's QC System Manager 
during the mandatory CQC Training class.
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1.5   CONTRACT DATABASE

Prior to the pre-construction conference, the Government shall provide the 
Contractor with basic contract award data to use for QCS.  The Government 
will provide data updates to the Contractor as needed, generally by files 
attached to E-mail.  These updates will generally consist of submittal 
reviews, correspondence status, QA comments, and other administrative and 
QA data.

1.6   DATABASE MAINTENANCE 

The Contractor shall establish, maintain, and update data for the contract 
in the QCS database throughout the duration of the contract.  The 
Contractor shall establish and maintain the QCS database at the 
Contractor's site office.  Data updates to the Government shall be 
submitted by E-mail with file attachments, e.g., daily reports, schedule 
updates, payment requests. If permitted by the Contracting Officer, a data 
diskette or CD-ROM may be used instead of E-mail (see Paragraph DATA 
SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM).  The QCS database typically 
shall include current data on the following items:

1.6.1   Administration

1.6.1.1   Contractor Information

The database shall contain the Contractor's name, address, telephone 
numbers, management staff, and other required items.  Within 14 calendar 
days of receipt of QCS software from the Government, the Contractor shall 
deliver Contractor administrative data in electronic format via E-mail.

1.6.1.2   Subcontractor Information

The database shall contain the name, trade, address, phone numbers, and 
other required information for all subcontractors.  A subcontractor must be 
listed separately for each trade to be performed.  Each subcontractor/trade 
shall be assigned a unique Responsibility Code, provided in QCS.  Within 14 
calendar days of receipt of QCS software from the Government, the 
Contractor shall deliver subcontractor administrative data in electronic 
format via E-mail.

1.6.1.3   Correspondence

All Contractor correspondence to the Government shall be identified with a 
serial number.  Correspondence initiated by the Contractor's site office 
shall be prefixed with "S".  Letters initiated by the Contractor's home 
(main) office shall be prefixed with "H".  Letters shall be numbered 
starting from 0001.  (e.g., H-0001 or S-0001).  The Government's letters to 
the Contractor will be prefixed with "C".

1.6.1.4   Equipment 

The Contractor's QCS database shall contain a current list of equipment 
planned for use or being used on the jobsite, including the most recent and 
planned equipment inspection dates.

1.6.1.5   Management Reporting

QCS includes a number of reports that Contractor management can use to 
track the status of the project.  The value of these reports is reflective 
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of the quality of the data input, and is maintained in the various sections 
of QCS.  Among these reports are: Progress Payment Request worksheet, QA/QC 
comments, Submittal Register Status, Three-Phase Inspection checklists. 

1.6.2   Finances

1.6.2.1   Pay Activity Data

The QCS database shall include a list of pay activities that the Contractor 
shall develop in conjunction with the construction schedule.  The sum of 
all pay activities shall be equal to the total contract amount, including 
modifications.  Pay activities shall be grouped by Contract Line Item 
Number (CLIN), and the sum of the activities shall equal the amount of each 
CLIN. The total of all CLINs equals the Contract Amount.

1.6.2.2   Payment Requests

All progress payment requests shall be prepared using QCS.  The Contractor 
shall complete the payment request worksheet and include it with the 
payment request.  The work completed under the contract, measured as 
percent or as specific quantities, shall be updated at least monthly.  
After the update, the Contractor shall generate a payment request report 
using QCS.  The Contractor shall submit the payment requests with 
supporting data by E-mail with file attachment(s).  If permitted by the 
Contracting Officer, a data diskette may be used instead of E-mail. A 
signed paper copy of the approved payment request is also required, which 
shall govern in the event of discrepancy with the electronic version.

1.6.3   Quality Control (QC)

QCS provides a means to track implementation of the 3-phase QC Control 
System, prepare daily reports, identify and track deficiencies, document 
progress of work, and support other contractor QC requirements.  The 
Contractor shall maintain this data on a daily basis.  Entered data will 
automatically output to the QCS generated daily report.  The Contractor 
shall provide the Government a Contractor Quality Control (CQC) Plan within 
the time required in Section 01451A, CONTRACTOR QUALITY CONTROL.  Within 
seven calendar days of Government acceptance, the Contractor shall submit a 
data diskette or CD-ROM reflecting the information contained in the 
accepted CQC Plan:  schedule, pay activities, features of work, submittal 
register, QC requirements, and equipment list.

1.6.3.1   Daily Contractor Quality Control (CQC) Reports.

QCS includes the means to produce the Daily CQC Report.  The Contractor may 
use other formats to record basic QC data.  However, the Daily CQC Report 
generated by QCS shall be the Contractor's official report.  Data from any 
supplemental reports by the Contractor shall be summarized and consolidated 
onto the QCS-generated Daily CQC Report.  Daily CQC Reports shall be 
submitted as required by Section 01451A, CONTRACTOR QUALITY CONTROL.  
Reports shall be submitted electronically to the Government using E-mail or 
diskette within 24 hours after the date covered by the report.  Use of 
either mode of submittal shall be coordinated with the Government 
representative.  The Contractor shall also provide the Government a signed, 
printed copy of the daily CQC report.

1.6.3.2   Deficiency Tracking.

The Contractor shall use QCS to track deficiencies.  Deficiencies 
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identified by the Contractor will be numerically tracked using QC punch 
list items.  The Contractor shall maintain a current log of its QC punch 
list items in the QCS database.  The Government will log the deficiencies 
it has identified using its QA punch list items.  The Government's QA punch 
list items will be included in its export file to the Contractor.  The 
Contractor shall regularly update the correction status of both QC and QA 
punch list items.

1.6.3.3   Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of 
preparatory and initial control meetings in QCS.

1.6.3.4   Accident/Safety Tracking.

The Government will issue safety comments, directions, or guidance whenever 
safety deficiencies are observed.  The Government's safety comments will be 
included in its export file to the Contractor.  The Contractor shall 
regularly update the correction status of the safety comments.  In 
addition, the Contractor shall utilize QCS to advise the Government of any 
accidents occurring on the jobsite.  This brief supplemental entry is not 
to be considered as a substitute for completion of mandatory reports, e.g., 
ENG Form 3394 and OSHA Form 200. 

1.6.3.5   Features of Work

The Contractor shall include a complete list of the features of work in the 
QCS database.  A feature of work may be associated with multiple pay 
activities.  However, each pay activity (see subparagraph "Pay Activity 
Data" of paragraph "Finances") will only be linked to a single feature of 
work.

1.6.3.6   QC Requirements

The Contractor shall develop and maintain a complete list of QC testing, 
transferred and installed property, and user training requirements in QCS.  
The Contractor shall update all data on these QC requirements as work 
progresses, and shall promptly provide this information to the Government 
via QCS.

1.6.4   Submittal Management

The Government will provide the initial submittal register, ENG Form 4288, 
SUBMITTAL REGISTER, in electronic format.  Thereafter, the Contractor shall 
maintain a complete list of all submittals, including completion of all 
data columns.  Dates on which submittals are received and returned by the 
Government will be included in its export file to the Contractor.  The 
Contractor shall use QCS to track and transmit all submittals.  ENG Form 
4025, submittal transmittal form, and the submittal register update, ENG 
Form 4288, shall be produced using QCS.  RMS will be used to update, store 
and exchange submittal registers and transmittals, but will not be used for 
storage of actual submittals. 

1.6.5   Schedule

The Contractor shall develop a construction schedule consisting of pay 
activities, in accordance with Contract Clause "Schedules for Construction 
Contracts", or Section 01320A, PROJECT SCHEDULE, as applicable.  This 
schedule shall be input and maintained in the QCS database either manually 
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or by using the Standard Data Exchange Format (SDEF) (see Section 01320A 
PROJECT SCHEDULE).  The updated schedule data shall be included with each 
pay request submitted by the Contractor.

1.6.6   Import/Export of Data

QCS includes the ability to export Contractor data to the Government and to 
import submittal register and other Government-provided data, and schedule 
data using SDEF.

1.7   IMPLEMENTATION

Contractor use of QCS as described in the preceding paragraphs is 
mandatory.  The Contractor shall ensure that sufficient resources are 
available to maintain its QCS database, and to provide the Government with 
regular database updates.  QCS shall be an integral part of the 
Contractor's management of quality control.

1.8   DATA SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM

The Government-preferred method for Contractor's submission of updates, 
payment requests, correspondence and other data is by E-mail with file 
attachment(s).  For locations where this is not feasible, the Contracting 
Officer may permit use of computer diskettes or CD-ROM for data transfer. 
Data on the disks or CDs shall be exported using the QCS built-in export 
function.  If used, diskettes and CD-ROMs will be submitted in accordance 
with the following: 

1.8.1   File Medium 

The Contractor shall submit required data on 3-1/2 inch double-sided 
high-density diskettes formatted to hold 1.44 MB of data, capable of 
running under Microsoft Windows 95 or newer.  Alternatively, CD-ROMs may be 
used.  They shall conform to industry standards used in the United States.  
All data shall be provided in English.

1.8.2   Disk or CD-ROM Labels

The Contractor shall affix a permanent exterior label to each diskette and 
CD-ROM submitted.  The label shall indicate in English, the QCS file name, 
full contract number, contract name, project location, data date, name and 
telephone number of person responsible for the data.

1.8.3   File Names

The Government will provide the file names to be used by the Contractor 
with the QCS software.

1.9   MONTHLY COORDINATION MEETING

The Contractor shall update the QCS database each workday.  At least 
monthly, the Contractor shall generate and submit an export file to the 
Government with schedule update and progress payment request.  As required 
in Contract Clause "Payments", at least one week prior to submittal, the 
Contractor shall meet with the Government representative to review the 
planned progress payment data submission for errors and omissions. 
The Contractor shall make all required corrections prior to Government 
acceptance of the export file and progress payment request.  Payment 
requests accompanied by incomplete or incorrect data submittals will be 
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returned.  The Government will not process progress payments until an 
acceptable QCS export file is received.

1.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the requirements of this specification. The Contractor 
shall take immediate corrective action after receipt of such notice.  Such 
notice, when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification. 

        -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUMMARY

1.1.1   Government-Furnished Information

Submittal register [database and submittal management program] will be 
delivered to the contractor, by contracting officer [on 3 1/2 inch disk]. 
Register [database]will have the following fields completed, to the extent 
that will be required by the Government during subsequent usage.

Column (c):  Lists specification section in which submittal is 
required.

Column (d):  Lists each submittal description (SD No. and type, e.g. 
SD-04 Drawings) required in each specification section.

Column (e):  Lists one principal paragraph in specification section 
where a material or product is specified.  This listing is only to 
facilitate locating submitted requirements.  Do not consider 
entries in column (e) as limiting project requirements.

Column (f):  Indicate approving authority for each submittal.  A "G" 
indicates approval by contracting officer; a blank indicates 
approval by QC manager.

[The database and submittal management program will be extractable from the 
disk furnished to contractor, for operation on contractor's IBM compatible 
personal computer with 640kb RAM,a hard drive,and 3 1/2 inch high density 
floppy disk drive.]

1.2   DEFINITIONS

1.2   Submittal

Shop drawings, product data, samples, and administrative submittals 
presented for review and approval.  Contract Clauses "FAR 52.236-5, 
Material and Workmanship," paragraph (b) and "FAR 52.236-21, Specifications 
and Drawings for Construction," paragraphs (d), (e), and (f) apply to all 
"submittals."
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1.3   Types of Submittals

All submittals are classified as indicated in paragraph "Submittal 
Descriptions (SD)".  Submittals also are grouped as follows:

a.  Shop drawings:  As used in this section, drawings, schedules, 
diagrams, and other data prepared specifically for this contract, 
by contractor or through contractor by way of subcontractor, 
manufacturer, supplier, distributor, or other lower tier 
contractor, to illustrate portion of work.

b.  Product data:  Preprinted material such as illustrations, standard 
schedules, performance charts, instructions, brochures, diagrams, 
manufacturer's descriptive literature, catalog data, and other 
data to illustrate portion of work, but not prepared exclusively 
for this contract.

c.  Samples:  Physical examples of products, materials, equipment, 
assemblies, or workmanship that are physically identical to 
portion of work, illustrating portion of work or establishing 
standards for evaluating appearance of finished work or both.

d.  Administrative submittals:  Data presented for reviews and 
approval to ensure that administrative requirements of project are 
adequately met but not to ensure directly that work is in 
accordance with design concept and in compliance with contract 
documents.

1.4   Submittal Descriptions (SD)

SD-01 Preconstruction Submittals

Certificates of insurance
Surety bonds
List of proposed subcontractors
List of proposed products
Construction Progress Schedule
Submittal schedule
Schedule of values
Health and safety plan
Work plan
Quality control plan
Environmental protection plan

SD-09 Manufacturer's Field Reports

Documentation of the testing and verification actions taken by 
manufacturer's representative to confirm compliance with manufacturer's 
standards or instructions.

Factory test reports.

1.5   SUBMITTAL CLASSIFICATION

Submittals are identified with submittal description (SD) numbers and are 
classified as follows:
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1.5.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.5.2   Designated Reviewers

The organization designated to perform the review for approval for items 
requiring Government approval (GA) is identified by acronym in the REVIEWER 
column on the SUBMITTAL REGISTER, ENG FORM 4288 or  ENG FORM 4288 (RMS). 
Following is a list of the acronyms used and their full description:

AOF = The Resident U.S. Army Corps of Engineers Area Office

RED = Real Estate Division, Detroit District, U.S. Army Corps of 
Engineers

AEN = The Architect/Engineer firm that designed the project

ECD = Engineering and Construction Division, Detroit District, U.S. 
Army Corps of Engineers

1.6   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the Contractor Quality 
Control (CQC) requirements of this contract is responsible for dimensions, 
the design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.7   DISAPPROVED SUBMITTALS

When a submittal is returned to the Contractor and marked "DISAPPROVED" or 
"APPROVED AS NOTED, REVISE AND RESUBMIT", the Contractor shall make all 
corrections required by the Contracting Officer and promptly furnish a 
corrected submittal in the form and number of copies specified for the 
initial submittal.  If the Contractor considers any correction indicated on 
the submittals to constitute a change to the contract, a notice in 
accordance with the Contract Clause "Changes" shall be given promptly to 
the Contracting Officer.

1.8   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION3.1   GENERAL
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The Contractor shall make submittals as required by the specifications.  
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  
Submittals shall be made in the required number of copies and to the 
applicable Area Office.  Each submittal shall be complete and in sufficient 
detail to allow ready determination of compliance with contract 
requirements.  Prior to submittal, all items shall be checked and stamped 
in accordance with ARTICLE titled STAMPS, and approved by the CQC 
representative.  Each respective transmittal form (ENG FORM 4025) shall be 
signed and dated by the CQC representative certifying that the accompanying 
submittal complies with the contract requirements.  Proposed deviations 
from the contract requirements shall be clearly identified.  Submittals 
shall include items such as:  Contractor's, manufacturer's, or fabricator's 
drawings; descriptive literature including (but not limited to) catalog 
cuts, diagrams, operating charts or curves; test reports; test cylinders; 
samples; O&M manuals (including parts list); certifications; warranties; 
and other such required submittals.  Submittals requiring Government 
approval shall be scheduled and made prior to the acquisition of the 
material or equipment covered thereby.  Samples remaining upon completion 
of the work shall be picked up and disposed of in accordance with 
manufacturer's Material Safety Data Sheets (MSDS) and in compliance with 
existing laws and regulations.

3.2   SUBMITTAL REGISTER (ENG FORM 4288)

In Section 01999, is one set of ENG Form 4288 listing items of equipment 
and materials for which submittals are required by the specifications; this 
list may not be all inclusive and additional submittals may be required.  
The Contractor will also be given the submittal register as a diskette 
containing the computerized ENG Form 4288 and instructions on the use of 
the diskette.  Columns "d" through "r" have been completed by the 
Government; the Contractor shall complete columns "a" and "s" through "u" 
and submit the forms (hard copy plus associated electronic file) to the 
Contracting Officer for approval within 10 calendar days after receipt of 
the Notice to Proceed.  The Contractor shall keep this diskette up-to-date 
and shall submit it to the Government together with the monthly payment 
request.  The approved submittal register will become the scheduling 
document and will be used to control submittals throughout the life of the 
contract.  The submittal register and the progress schedules shall be 
coordinated.

3.2.1   Resident Management System

Reference is made to the RMS specified in PART 3 of SECTION 01451, 
CONTRACTOR QUALITY CONTROL and the applicable SUBMITTAL INFORMATION form 
enclosed in SECTION 01999. The Contractor is not required to make duplicate 
submittals and shall use the RMS form in lieu of ENG FORM 4288.  An RMS 
software module will be supplied to the Contractor for running and 
utilizing the RMS program.

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
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concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 10 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  An additional 5 calendar days shall be 
allowed and shown on the register for review and approval of submittals for 
refrigeration and HVAC control systems.

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) enclosed in SECTION 01999 shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor, or may be copied 
from the enclosed form.  This form shall be properly completed by filling 
out all the heading blank spaces and identifying each item submitted.  
Special care shall be exercised to ensure proper listing of the 
specification paragraph and/or sheet number of the contract drawings 
pertinent to the data submitted for each item.

3.5   SUBMITTAL PROCEDURE

Submittals shall be made as follows:

3.5.1   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control its procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated. The distribution of approved copies will be as specified 
in the Clause titled "SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION".

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals. 

3.9   RESERVATION OF RIGHTS

The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
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removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.
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3.10   STAMPS

Stamps, approximately 2 inches high by 3 inches wide, and similar to the 
following, shall be used by the Contractor on the submittal data to 
validate approval:

   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

3.11   ACCIDENT PREVENTION PLAN

The format of the Contractor's Accident Prevention Plan shall be in 
accordance with APPENDIX A, MINIMUM BASIC OUTLINE FOR ACCIDENT PREVENTION 
PLAN of the SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385 1-1, 3 Sept 1996. 
 A copy of NCE FORM 129 is included in SECTION 01999 for use in preparing 
activity hazard analysis documentation.

        -- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with SECTION 01330, entitled 
"SUBMITTAL PROCEDURES":

SD-01 Data

Quality Control Plan; G-AOF

At least ten (10) calendar days prior to commencing work submit a Quality 
Control Plan.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with Clause 
titled "INSPECTION OF CONSTRUCTION."  The quality control system shall 
consist of plans, procedures, and organization necessary to produce an end 
product which complies with the contract requirements.  The system shall 
cover all construction operations, both on-site and off-site, and shall be 
keyed to the proposed construction sequence.  The project superintendent 
will be held responsible for the quality of work on the job and is subject 
to removal by the Contracting Officer for non-compliance with quality 
requirements specified in the contract.  The project superintendent in this 
context shall mean the individual with the responsibility for the overall 
management of the project including quality and production.

3.2   QUALITY CONTROL PLAN

3.2.1   General

The Contractor shall furnish for review by the Government, not later than 
30 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of Clause titled 
"INSPECTION OF CONSTRUCTION."  The plan shall identify personnel, 
procedures, control, instructions, records, and forms to be used.  The 
Government will consider an interim plan for the first 30 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.2   Content of the CQC Plan
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The CQC plan shall include, as a minimum, the following to cover all 
construction operations, both on-site and off-site, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  Information required in the paragraph titled "IMPLEMENTATION OF 
GOVERNMENT RESIDENT MANAGEMENT SUSTEM (RMS)"  shall be incorporated 
into the Contractor's Quality Control plan, as applicable. 

b.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC staff 
shall implement the three phase control system for all aspects of the 
work specified.  The staff shall include a CQC system manager who shall 
report to the project superintendent.

c.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

d.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the responsibilities 
and delegates sufficient authorities to adequately perform the 
functions of the CQC System Manager, including authority to stop work 
which is not in compliance with the contract.  The CQC System Manager 
shall issue letters of direction to all other various quality control 
representatives outlining duties, authorities and responsibilities.  
Copies of these letters shall also be furnished to the Government.

e.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite fabricators 
suppliers, and purchasing agents.  These procedures shall be in 
accordance with SECTION 01330, "SUBMITTAL PROCEDURES".

f.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

g.  Procedures for tracking preparatory, initial, and follow-up control 
phases, including documentation.

h.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These procedures 
will establish verification that identified deficiencies have been 
corrected.

i.  Reporting procedures, including proposed reporting formats.

j.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, has 
separate control requirements, and may be identified by different 
trades or disciplines, or it may be work by the same trade in a 
different environment. Although each section of the specifications may 
be generally considered as a definable feature of work, there are 
frequently more than one definable features under a particular section. 
 This list shall be as agreed upon during the coordination meeting.

3.2.3   Acceptance of Plan
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Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in its CQC plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

Immediately after adjournment of the required Preconstruction Conference, 
before start of construction, and prior to acceptance by the Government of 
the Quality Control Plan, the Contractor shall meet with the Contracting 
Officer or Authorized Representative and discuss the Contractor's quality 
control system.  The CQC plan shall be submitted in draft form for a review 
a minimum of 3 working days prior to the Coordination Meeting.  During the 
meeting, a mutual understanding of the system details shall be developed, 
including the forms for recording the CQC operations, control activities, 
administration of the system for both on-site and off-site work, and the 
interrelationship of the Contractor's Management and control with the 
Government's Quality Assurance.  Minutes of the meeting will be prepared by 
the Government and are to be signed by both the Contractor and the 
Contracting Officer or the Contracting Officer's Representative.  The 
minutes shall be separate from the Preconstruction Conference minutes and 
shall become a part of the contract file.  There may be occasions when 
subsequent conferences will be called by either party to reconfirm mutual 
understandings and/or address deficiencies in the CQC system or procedures 
which may require corrective action by the Contractor.

3.3.1   Finalize CQC Plan

Immediately following the Preconstruction Conference, the Contractor shall 
finalize the CQC plan, taking into account comments made at the conference, 
and shall formally submit the CQC plan for acceptance.  The Contractor 
shall allow up to 10 calendar days for review and acceptance of the 
finalized submittal.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   General

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure contract 
compliance.  The Contractor shall provide a CQC organization which shall be 
at the site at all times during progress of the work and with complete 
authority to take any action necessary to ensure compliance with the 
contract.  All CQC staff members shall be subject to acceptance by the 
Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the on site work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
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Contractor.  This CQC System Manager shall be a construction person with a 
minimum of 3 years in related work.  This CQC system manager shall be on 
site at all times during construction and shall be employed by the prime 
Contractor  The CQC System Manager shall be assigned as System Manager but 
may have duties as project superintendent in addition to quality control.  
An alternate for the CQC System Manager shall be identified in the plan to 
serve in the event of the System Manager's absence.  The requirements for 
the alternate shall be the same as for the designated CQC System Manager.

3.4.3   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times 
that the work related to the applicable skill is ongoing.  When it is 
necessary to make changes to the CQC staff, the Contractor shall revise the 
CQC Plan to reflect the changes and submit the changes to the Contracting 
Officer for acceptance.

3.5   Additional Requirements

In addition to the above experience and education requirements the CQC 
System Manager shall have completed the course titled "Construction Quality 
Management For Contractors".  This course is periodically offered at one or 
more of the Area Offices within the District.

3.6   SUBMITTALS

Submittals shall be as specified in SECTION 01330,titled "SUBMITTAL 
PROCEDURES".  The CQC organization shall be responsible for certifying that 
all submittals are in compliance with the contract requirements.

3.7   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors, complies with the 
requirements of the contract.  The controls shall be adequate to cover all 
construction operations and will be keyed to the proposed construction 
sequence.  The controls shall include at least three phases of control to 
be conducted by the CQC system manager for all definable features of work, 
as follows:

3.7.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site. This phase shall 
include:

a.  A review of each paragraph of applicable specifications.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions have been made to provide required control 
inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
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contract.

f.  A physical examination of required materials, equipment, and sample 
work to assure that they are on hand, conform to approved shop drawings 
or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction tolerances 
and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 24 hours in advance of 
beginning any of the required action of the preparatory control phase.  
This phase shall include a meeting conducted by the CQC system manager 
and attended by the superintendent, other CQC personnel (as 
applicable), and the foreman responsible for the definable feature.  
The results of the preparatory phase actions shall be documented by a 
completed Preparatory Inspection Checklist and by separate minutes 
prepared by the CQC system manager and attached to the daily QC report. 
 The Contractor shall instruct applicable workers as to the acceptable 
level of workmanship required in order to meet contract specifications.

3.7.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of preliminary work to ensure that it is in compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance. 
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards. Compare with required sample panels 
as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the safety 
plan and activity hazard analysis.  Review the activity analysis with 
each worker.

f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  A completed initial inspection checklist 
of this phase shall be prepared by the CQC system manager and attached 
to the daily QC report.  Exact location of initial phase shall be 
indicated for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
on-site, or any time acceptable specified quality standards are not 
being met.

SECTION 01451  Page 6
DACW35-03-B-0011



FY03 MAINTENANCE DREDGING, MONROE HARBOR,  MICHIGAN MONROE03

3.7.3   Follow-up Phase

Daily checks shall be performed to assure continuing compliance with 
contract requirements until completion of the particular feature of work. 
The checks shall be made a matter of record in the CQC documentation. Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.7.4   Implementation of Government Resident Management System (RMS)

The Contractor shall utilize the Government-furnished CQC Management 
Report, NCE Form 63 for its daily reports.  (Copy enclosed in SECTION 01999
).  Other Contractor desired reporting forms may be used in addition to 
this form.  The Contractor shall use a government-furnished RMS CQC 
computer module for managing the quality control for this project. On the 
Government-furnished Input Forms in SECTION 01999 for use with the RMS, the 
Contractor shall provide the following information:

(1) Prime Contractor staffing

(2) letter codes which the Contractor wishes to use in addition to 
those supplied with the program libraries. A list of current 
existing codes is provided in SECTION 01999.  

(3) subcontractor information showing trade, name, address, and 
insurance expiration dates 

(4) Definable features of work from a Government provided 
dictionary (may be expanded by the Contractor, as approved). 

(5) Pay activity and activity information, including minimum and 
maximum durations for each activity on a separate listing.  The 
sum of all activity values shall equal the contract amount and, 
all Bid Items and Additives shall be separately identified, in 
accordance with the BIDDING SCHEDULE. Bid Items may include 
multiple activities, but activities may only be assigned to one 
such Bid Item.  All of the data listed in this Subpart 6 shall be 
provided and the RMS CQC module shall be completed to the 
satisfaction of the Contracting Officer prior to any contract 
payments (except payments for bonds, insurance and/or mobilization 
as approved by the Contracting Officer) and shall be updated as 
required.

(6) Required Quality Control tests (as applicable) tied to 
individual activities.  The QC Reports/QC Requirements function of 
the RMS QC Module will be used to meet the requirements for 
tracking of verification and acceptance testing specified in the 
paragraph titled "Content of the CQC Plan".

(7) Submittal information relating to specification section, bid 
item number, description, activity number, review period and 
expected procurement period 

(8) User schooling information (as applicable).  

The above items shall be incorporated into the required submittal for the 
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Contractor's Quality Control Plan required in the paragraph titled "QUALITY 
CONTROL PLAN" of this Section.

a.  During the course of the contract, the Contractor will receive 
various Quality Assurance comments from the Government that will 
reflect corrections needed to Contractor activities or reflect 
outstanding or future items needing the attention of the Contractor.  
The Contractor shall acknowledge receipt of these comments by specific 
number reference on its Daily CQC Report, and will also reflect on his 
Daily CQC Report when these items are specifically completed or 
corrected to permit Government verification.  The contractor will use 
the QC COMMENTS function of the RMS QC Module to meet the requirements 
for tracking construction deficiencies as specified in paragraph 
titled, "Content of the CQC Plan".

b.  The Contractor's schedule system shall include, as specified and 
separate activities, all Preparatory Phase Meetings (inspections); all 
O&M Manuals (as applicable) and all Test Plans of Electrical and 
Mechanical Equipment or Systems that require validation testing or 
instructions to Contracting Officer Representatives (as applicable).

3.7.5   Additional Preparatory and Initial Phases

Additional preparatory and initial phases may be conducted on the same 
definable features of work as determined by the Government if the quality 
of on-going work is unacceptable; or if there are changes in the applicable 
QC staff or in the on-site production supervision or work crew; or if work 
on a definable feature is resumed after a substantial period of inactivity, 
or if other problems develop.

3.8   DOCUMENTATION

The Contractor shall maintain Daily Inspection Reports of quality control 
operations, activities, and tests performed, including the work of 
subcontractors.  These records shall be on an acceptable form and shall 
include factual evidence that required quality control activities and/or 
tests have been performed, including but not limited to the following:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed today, giving location, description, and by whom. 
For dredging projects, the report shall always include the character 
and types of materials removed.  Whenever there is a significant change 
in the materials, the location of such change shall be included in the 
reports.

d.  Control activities performed with results and references to 
specifications/plan requirements.  The control phase should be 
identified (Preparatory, Initial, Follow-up).  List deficiencies noted 
along with corrective action.

e.  Quantity of materials received at the site, with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements. 

f.  Identify submittals reviewed, with contract reference, by whom, and 
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action taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  List instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that the workmanship 
complies with the contract.  The original and one copy of these records in 
report form shall be furnished to the Government daily within 24 hours 
after the date(s)covered by the report, except that reports need not be 
submitted for days on which no work is performed.  All calendar days shall 
be accounted for throughout the life of the contract.  The first report 
following a period of no work shall be for that day and all the no-work 
days since the last reported work day.  Reports shall be sequentially 
numbered for this project, signed and dated by the CQC system manager.  The 
report from the CQC system manager shall include copies of reports prepared 
by all subordinate quality control personnel.

3.9   SAMPLE FORMS

Sample forms for the CQC Management Report, Preparatory Inspection 
Checklist, Initial Inspection Checklist, and other required reports and 
plans are enclosed in SECTION 01999.  The Contractor shall tailor the 
checklists to include all reporting and quality control requirements 
specific to this project.

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall, after 
receipt of such notice, immediately take corrective action.  Such notice, 
when delivered to the Contractor at the site of the work, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor or subcontractor.

--End of Section--
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SECTION 01999

LISTING OF ENCLOSED DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

PART 1   GENERAL

1.1   ENCLOSURES

This Section contains documents referenced in other Sections of the 
specifications. They are consolidated in this Section for the convenience 
of the Contractor and the Government.  The Contractor may reproduce the 
enclosed forms for its use or obtain a supply of the forms from the 
Contracting Officer.

TITLE
 
CONSTRUCTION QUALITY MANAGEMENT REPORT - NCE FORM 63,
6 MAY 77. (2 Sides)                                               

PREPARATORY INSPECTION CHECKLIST (3 SIDES)                         

INITIAL INSPECTION CHECKLIST (2 SIDES)                             

ACCIDENT PREVENTION PROGRAM ACTIVITY HAZARD ANALYSIS-
NCE FORM 129, 6 JUNE 1986.                                          

RESIDENT MANAGEMENT SYSTEM FORMS

A. CURRENT ACTIVITY SYSTEM FORMS

B. INITIAL INSPECTION WORKSHEET

C. PREPARATORY INSPECTION WORKSHEET

D. CONTRACTOR QUALITY CONTROL REPORT

E. TRANSMITTAL SHEET (4025 -R)

SUBMITTAL REGISTER - ENG FORM 4288, MAY 91

TRANSMITTAL OF SHOP DRAWINGS,
EQUIPMENT DATA, MATERIAL SAMPLES, OR
MANUFACTURER'S CERTIFICATIONS OF COMPLIANCE
ENG FORM 4025, MAY 91 (2 SIDES)

REPORT OF OPERATIONS - PIPELINE,
DIPPER OR BUCKET DREDGES - 4
267, JAN 70 (2 SIDES)

NOTICE TO MARINERS FORM

OVERDEPTH AND TOLERANCE DRAWINGS

BENCHMARKS AND HORIZONTAL CONTROL DATA

GENERAL DECISION NO. IL020018                                  
                                   

GENERAL DECISION NO. MI020062                      
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PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

-- END OF SECTION -- 
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CONSTRUCTION QUALITY CONTROL MANAGEMENT

DATE______________ REPORT__________________________
CONTRACTOR ____________________________ CONTRACT NO._________________________________________
PROJECT NAME ___________________________ LOCATION _____________________________________________
WEATHER TYPE______ TEMP. MAX______ MIN_______ RAINFALL_______ GAGE READING______________
EMPLOYEES: SUPV.________SKILLED_________ LABORERS________LENGTH OF SHIFT _________HR______
__________________________________________________________________________________________________
WORK RESPONSIBILITY: NAME (PRIME OR SUBCONTRACTOR) AND AREA OF RESPONSIBILITY .
A.________________________________________________________________________________________________

B. ________________________________________________________________________________________________

C. ________________________________________________________________________________________________

D. ________________________________________________________________________________________________

E. ________________________________________________________________________________________________

WORK PERFORMED TODAY: (LOCATION, DESCRIPTION, QUANTITY AND RESPONSIBILITY BY LETTER REFERENCE
      ( Relate to Items on the Progress Chart or CPM)

__________________________________________________________________________________________________
INSPECTION: (DESCRIPTION OF INSPECTION AND LOCATION. INCLUDE OFF-SITE, MATERIALS AND
EQUIPMENT INSPECTION.)

A.   PREPARATORY PHASE:

B.   INITIAL PHASE:

C. CONTINUOUS PHASE:

__________________________________________________________________________________________________
RESULTS OF INSPECTION: (INCLUDE FINDINGS, DEFICIENCIES OBSERVED & CORRECTIVE ACTION)

NCE FORM 63 EDITION OF 22 JUNE 76 IS OBSOLETE
6 MAY 77
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RESULTS OF SURVEILLANCE CONTINUED:

_______________________________________________________________________________________________
TEST PERFORMED:  TYPE, LOCATION, RESULTS INCLUDING FAILURES & REMEDIAL ACTION,
(ATTACH COPY OF TEST REPORT OR NOTATION WHEN IT WILL BE FURNISHED.)

_______________________________________________________________________________________________
WORK ITEMS BEHIND SCHEDULE:  REASON, EFFECT ON PROGRESS SCHEDULE AND ACTION TAKEN.

_______________________________________________________________________________________________
JOB SAFETY:  (REPORT CONDITIONS, DEFICIENCIES, CORRECTIVE ACTION & RESULTS.)

_______________________________________________________________________________________________
REMARKS:  LIST ATTACHMENT AND OTHER MANAGEMENT ACTIONS TAKEN TO ASSURE QUALITY
CONSTRUCTION

IF INSPECTION & RESULTS ARE NOT LISTED THEN IT IS ASSUMED THAT QUALITY CONTROL IS NOT BEING
IMPLEMENTED.
THE ABOVE REPORT IS COMPLETE AND CORRECT AND ALL MATERIALS & SUPPLIES INCORPORATED IN THE
WORK ARE IN COMPLIANCE WITH THE TERMS OF THE CONTRACT EXCEPT AS NOTED:

_____________________________________________________
CONTRACTOR’S APPROVED REPRESENTATIVE SIGNATURE
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PREPARATORY INSPECTION CHECKLIST

CONTRACT NO:_____________________ DATE:____________________________

TITLE:_____________________________ SPECS. SECTION:__________________

MAJOR DEFINABLE SEGMENT OF WORK:______________________________________________

A.  PERSONNEL PRESENT:

NAME   POSITION       COMPANY

  1. ________________________        ________________________        _________________________

  2. ________________________        ________________________        _________________________

  3. ________________________        ________________________        _________________________

  4. ________________________        ________________________        _________________________

  5. ________________________        ________________________        _________________________

  6. ________________________        ________________________        _________________________

  7. ________________________        ________________________        _________________________

  8. ________________________        ________________________        _________________________

  9. ________________________        ________________________        _________________________

10. ________________________        ________________________        _________________________

B. TRANSMITTAL INVOLVED:

NUMBER & ITEM     CODE              CONTRACTOR OR GOVERNMENT APPROVAL

  1. ______________________     ____________       __________________________________________

  2. ______________________     ____________       __________________________________________

  3. ______________________     ____________       __________________________________________

  4. ______________________     ____________       __________________________________________

  5. ______________________     ____________       __________________________________________
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PREPARATORY INSPECTION CHECKLIST

B-I.  Have all items involved been approved               Yes________ No_______

B-II. What item have not been approved?

ITEM STATUS
1. ____________________________          _____________________________

2. ____________________________          _____________________________

3. ____________________________          _____________________________

4. ____________________________          _____________________________

5. ____________________________          _____________________________

C.   Are all materials on hand? Yes_____No______

C-I. Are all materials on hand accordance with approvals?    Yes_____No______

C-II. Items not on hand or not in accordance with transmittals:

1. _________________________________________

2. _________________________________________

3. _________________________________________

4. _________________________________________

D.  Test required in accordance with contract requirements:

TEST PARAGRAPH
1. ____________________________          _____________________________

2. ____________________________          _____________________________

3. ____________________________          _____________________________
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PREPARATORY INSPECTION CHECKLIST

E.   ACCIDENT PREVENTION PREPLANNING – HAZARD CONTROL MEASURES:

E-1   Applicable Outlines )Attach completed copies):

1. _____________________________________________________________________________

2. _____________________________________________________________________________

3. _____________________________________________________________________________

4. _____________________________________________________________________________

5. _____________________________________________________________________________

E-II    Operational  Equipment Checklist

                   ATTACHED FOR:

1. ____________________________________________________________________________

2. ____________________________________________________________________________

3. ____________________________________________________________________________

ON FILE FOR:

1. ___________________________________________________________________________

2. __________________________________________________________________________

3. ___________________________________________________________________________

                                                                  _______________________________________
                                                                 QUALITY CONTROL – PRIME CONTRACTOR
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INITIAL INSPECTION CHECKLIST

CONTRACT NO: _______________________ DATE: _____________________

Description and Location of Work Inspected: ________________________________________________

_____________________________________                     Specs. Section:_________________________

REFERENCE CONTRACT DRAWING:
____________________________________________________________

A.  PERSONNEL PRESENT :

NAME POSITION COMPANY
1.  _________________________     _________________________      ___________________________

2. _________________________     _________________________      ___________________________

3. _________________________     _________________________      ___________________________

4. _________________________     _________________________      ___________________________

5. _________________________     _________________________      ___________________________

6. _________________________     _________________________      ___________________________

7. _________________________     _________________________      ___________________________

8. _________________________     _________________________      ___________________________

9. _________________________     _________________________      ___________________________

10. ________________________     _________________________      ___________________________

B. MATERIALS BEING USED ARE IN STRICT COMPLIANCE WITH THE CONTRACT PLANS

AND SPECIFICATION:  YES_____   NO______

IF NOT,EXPLAIN:_____________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________
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INITIAL INSPECTION CHECKLIST

C.  PROCEDURES AND WORK METHODS WITNESSED ARE IN STRICT COMPLIANCE WITH
THE REQUIREMENTS OF THE CONTRACT SPECIFICATIONS: YES           NO             
IF NOT, EXPLAIN:                                                                                                                                     
                                                                                                                                                                    
                                                                                                                                                                   

D. WORKMANSHIP IS ACCEPTABLE: YES             NO              STATE AREAS WHERE
IMPROVEMENT IS NEEDED:                                                                                                                  
                                                                                                                                                                    
                                                                                                                                                                    
                                                                                                                                                                    
                                                                                                                                                                    
E. SAFETY VIOLATIONS AND CORRECTIVE ACTION TAKEN:                                                        
                                                                                                                                                                    
                                                                                                                                                                    
                                                                                                                                                                      

                                                                                     
QUALITY CONTROL REPRESENTATIVE

Page 2 of 2
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ACCIDENT PREVENTION PROGRAM
                                                                                                    ACTIVITY HAZARD ANALYSIS                                              

                                                                                                                                            Page    of

1. Contract No. 2. Project 3. Facility

4. Date 5. Location 6. Estimated Start Date

7. Item 8. Phase of Work 9. Safety Hazard 10. Precautionary Action Taken

11. Contractor (Signature & Date)

                                                                                                                                                                                                                                               

12. Report discussed with contractor/ superintendent on 13. Contracting Officer (Signature & Date)



US Army Corps
of Engineers

Current Activity Summary 08 Jul 2002

Portage Lake, MIFY01 Repair of Portage Lake N & S Piers
DACW35-01-C-0003  NA

Activity
Number

Activity
Description

QUANTITY
UNIT

PRICE
AMOUNT

CLIN 0001 North and South Pier Repairs 1 $3,437,787.18 / LS $3,437,787.18

1001 Bonds $49,136.00

1002A Prepare & Mobilize Equipment $94,864.00

1002B Prepare Site $72,500.00

1002C Office Trailers & Utilities $22,500.00

1003A Demobilize Equipment $5,000.00

1003B Site Restoration $2,500.00

1003C As-Built Drawings $2,500.00

1004A Furnish SSP $750,000.00

1004B Furnish Special Piles $50,000.00

1004C Furnish SSP Pile Shoes $30,000.00

1004D Fabricate Template $6,000.00

1004E Excavate Driving Line $100,000.00

1004F Set & Drive SSP $500,000.00

1004G Backfill Driving Line $50,000.00

1004I South Driving Line Obstruction Removal $117,787.18

1005A Furnish Misc. Steel $193,000.00

1005B Furnish Tie-Rods $20,000.00

1005C Furnish Plate Washers $15,000.00

1005D Furnish Fastners $12,000.00

1005E Place Misc. Steel $280,000.00

1006A Demo Concrete & Remove (Rubblemound) $100,000.00

1006B Excavate Existing Cribs (Rubblemound Area) $185,000.00

1006C Disposal of Demo Materials (Rubblemound Area) $25,000.00

1007A Furnish H-Pile Materials $22,800.00

1007B Install H-Piles $27,200.00

1008A Furnish Rebar $135,000.00

1008B Place Concrete (2000 CY @ $250.00/CY) $500,000.00

1009A Furnish Handrails $60,000.00

1009B Place Handrails $7,000.00

1009C Paint Handrails $3,000.00

$3,437,787.18

CLIN 0002 Fill Stone: 0 $0.00 / NA $0.00
No Activities Assigned to this Bid Item.

CLIN 0002AA First 18,000 tons 18,000 $22.50 / TN $405,000.00

2001 Furnish & Place Fill Stone - 1st 18,000 Tons $405,000.00

$405,000.00

CLIN 0002AB Over 10,000 tons 2,000 $22.50 / TN $45,000.00
2101 Furnish & Place Fill Stone - Over 18,000 Tons $45,000.00

$45,000.00

CLIN 0003 Underlayer Stone: 0 $0.00 / NA $0.00

No Activities Assigned to this Bid Item.

CLIN 0003AA First 4,500 Tons 4,500 $31.50 / TN $141,750.00
3001 Furnish & Place Underlayer Stone - 1st 4,500 Tons $141,750.00

$141,750.00

CLIN 0003AB Over 4,500 tons 450 $31.50 / TN $14,175.00

3101 Furnish & Place Underlayer Stone - Over 4,500 Tons $14,175.00

$14,175.00

CLIN 0004 Scour Stone: 0 $0.00 / NA $0.00
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US Army Corps
of Engineers

Current Activity Summary 08 Jul 2002

Portage Lake, MIFY01 Repair of Portage Lake N & S Piers
DACW35-01-C-0003  NA

Activity
Number

Activity
Description

QUANTITY
UNIT

PRICE
AMOUNT

CLIN 0004 Scour Stone: (Continued) 0 $0.00 / NA $0.00

No Activities Assigned to this Bid Item.

CLIN 0004AA First 3,500 tons 3,500 $27.50 / TN $96,250.00
4001 Furnish & Place Scour Stone - 1st 3,500 Tons $96,250.00

$96,250.00

CLIN 0004AB Over 3,500 tons 600 $27.50 / TN $16,500.00

4101 Furnish & Place Scour Stone - Over 3,500 Tons $16,500.00

$16,500.00

CLIN 0005 Bedding Stone: 0 $0.00 / NA $0.00

No Activities Assigned to this Bid Item.

CLIN 0005AA First 3,000 tons 3,000 $28.00 / TN $84,000.00

5001 Furnish & Place Bedding Stone - 1st 3,000 Tons $84,000.00

$84,000.00

CLIN 0005AB Over 3,000 tons 600 $28.00 / TN $16,800.00

5101 Furnish & Place Bedding Stone - Over 3,000 Tons $16,800.00

$16,800.00

CLIN 0006 Armor Stone: 0 $0.00 / NA $0.00

No Activities Assigned to this Bid Item.

CLIN 0006AA First 6,000 tons 6,000 $34.00 / TN $204,000.00

6001 Furnish & Place Armor Stone - 1st 6,000 Tons $204,000.00

$204,000.00

CLIN 0006AB Over 6,000 tons 825 $34.00 / TN $28,050.00

6101 Furnish & Place Armor Stone - Over 6,000 Tons $28,050.00

$28,050.00

Sum of CLINs $4,489,312.18

Sum of Activities $4,489,312.18
Difference $0.00
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Location NameProject Name:   Repair of North & South Piers, Baloney Harbor, MI 
Contract Number:  DACW35-02-C-#### 
 



FY01 Repair of Portage Lake N & S Piers 02 Aug 2002
DACW35-01-C-0003  NA

Grand Haven Area Office

INITIAL INSPECTION WORKSHEET

DEFINABLE FEATURE OF WORK : Site Cast Concrete

A. ACTIVITIES INCLUDED UNDER Site Cast Concrete -

Luedtke Engineering

1008A Furnish Rebar $135,000.00
1008B Place Concrete (2000 CY @ $250.00/CY) $500,000.00

$635,000.00

B. QUALITY CONTROL REQUIREMENTS -

SUBMITTALS REQUIRED -
00700 1      SF 1413 for Subcontracts Not submitted
03250 1 Expansion Joint Materials A Approved
03307 1 Batching and Mixing Equipment F Receipt
03307 2 Conveying and Placement Equipment F Receipt
03307 3 Reinforcing Steel (Mat Steel, Bar Steel A Approved
03307 4 Concrete Mixture Proportions; A Approved
03307 5 Cementitious Material A Approved
03307 6 Aggregates A Approved
03307 7 Manufacturer's Literature A Approved
03307 8 Batching & Mixing Equipment - Redi-Mix F Receipt
03307 9 Conveying & Placing Equipment - Redi-Mix F Receipt
03307 10 Concrete Mix Proportions - Redi-Mix A Approved
03307 11 Cementitious Material - Redi-Mix A Approved
03307 12 Aggregates - Redi Mix A Approved
03307 13 Manufacturer's Data;  AEA - Redi-Mix A Approved
03307 14 Manufacturer's Data; WRA - Redi-Mix A Approved
05500 2 Welders F Receipt
05552 4 Mill Certs - Ladder Grab Rails A Approved

QC TESTS -
CT # 00001 Not PerformedObtain 1 Cylinder for strength testing at 7 days and 2 Cylinders for 28 days.  Minimum of 

one set  per day or 1 set per every 150 CY placed. (ASTM C-94)
Required strength at 7 Days = 2,800 p.s.i.;  28 Days = 4,000 p.s.i.

CT # 00002 Not PerformedCheck Batch slips for water/cement ratio not to execeed 0.40 by weight

CT # 00003 Not PerformedCheck Slump at both mixer and discharge ends:   
                                 Pumped = 3" - 7" at discharge
                                 Maximum of 5" at Mixer if no admixture used
                                 Maximum of 7" at mixer if admixture is used
2 checks per shift is minimum required

CT # 00004 Not Performed2 Air Content tests required per shift.  Check approved mix design for maximum and 
minimum values acceptable.

C. QA/QC PUNCH LIST ITEMS -
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FY01 Repair of Portage Lake N & S Piers 02 Aug 2002
DACW35-01-C-0003  NA

Grand Haven Area Office

INITIAL INSPECTION WORKSHEET

DEFINABLE FEATURE OF WORK : Site Cast Concrete

C. QA/QC PUNCH LIST ITEMS - Cont.
INCLUDE ADDITIONAL COMMENTS ON DAILY REPORT

D. LABOR RATES -

LABOR BASIC FRINGE PLUS TOTAL
CLASSIFICATIONS RATE BENEFITS % WAGE/HR

E. INSPECTION CHECKS -
IN COMPLIANCE

Yes/ No/ NA
1. Check rebar for proper bar sizes, per approved shop drawings.
2. Check for 3" clearance of rebar from form sides and top surface.
3. Check for proper use of concrete vibrators
4. Check for correct finish elevations.
5. Concrete finish shall meet approval of on-site Government Representative.  Make sure all finshers 

are aware of approved finishing method and degree of brooming.
6. Ensure embedded items are not displaced during placement and finishing of the concrete.
7.
8.
9.
10.

F. JOB SITE SAFETY -
IN COMPLIANCE

Yes/ No/ NA
1. All employees working over water are required to wear workvests (PFDs)
2. All employees are to wear hard hats.
3. Concrete Pump must be shut down prior to cleaning.
4. Review Activity Hazard Analysis for Concrete Work prior to performing this work.
5.
6.
7.
8.

G. QA Evaluation Notes -
DISCUSSED
Yes/ No/ NA

1.
2.
3.
4.
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FY01 Repair of Portage Lake N & S Piers 12 Jul 2002
DACW35-01-C-0003  NA

Grand Haven Area Office

PREPARATORY INSPECTION WORKSHEET

DEFINABLE FEATURE OF WORK : Site Cast Concrete

A. ACTIVITIES INCLUDED UNDER Site Cast Concrete -

Luedtke Engineering

1008A Furnish Rebar $135,000.00
1008B Place Concrete (2000 CY @ $250.00/CY) $500,000.00

$635,000.00

B. QUALITY CONTROL REQUIREMENTS -

SUBMITTALS REQUIRED -
00700 1      SF 1413 for Subcontracts Not submitted
03250 1 Expansion Joint Materials A Approved
03307 1 Batching and Mixing Equipment F Receipt
03307 2 Conveying and Placement Equipment F Receipt
03307 3 Reinforcing Steel (Mat Steel, Bar Steel A Approved
03307 4 Concrete Mixture Proportions; A Approved
03307 5 Cementitious Material A Approved
03307 6 Aggregates A Approved
03307 7 Manufacturer's Literature A Approved
03307 8 Batching & Mixing Equipment - Redi-Mix F Receipt
03307 9 Conveying & Placing Equipment - Redi-Mix F Receipt
03307 10 Concrete Mix Proportions - Redi-Mix A Approved
03307 11 Cementitious Material - Redi-Mix A Approved
03307 12 Aggregates - Redi Mix A Approved
03307 13 Manufacturer's Data;  AEA - Redi-Mix A Approved
03307 14 Manufacturer's Data; WRA - Redi-Mix A Approved
05500 2 Welders F Receipt
05552 4 Mill Certs - Ladder Grab Rails A Approved

C. QA/QC PUNCH LIST ITEMS -

INCLUDE ADDITIONAL COMMENTS ON DAILY REPORT

D. LABOR RATES -

LABOR BASIC FRINGE PLUS TOTAL
CLASSIFICATIONS RATE BENEFITS % WAGE/HR
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FY01 Repair of Portage Lake N & S Piers 12 Jul 2002
DACW35-01-C-0003  NA

Grand Haven Area Office

PREPARATORY INSPECTION WORKSHEET

DEFINABLE FEATURE OF WORK : Site Cast Concrete

E. REVIEW CONTRACT DRAWINGS AND SPECIFICATIONS -

DRAWING / SPEC. NO COMMENTS / CONFLICTS

DISCUSSED
Yes/ No/ NA

1.
2.
3.
4.

F. REPETITIVE DEFICIENCIES FOUND ON PREVIOUS PROJECTS -
DISCUSSED
Yes/ No/ NA

1.
2.
3.
4.

G. INSPECTION CHECKS -
IN COMPLIANCE

Yes/ No/ NA
1.
2.
3.
4.

H. JOB SITE SAFETY -
IN COMPLIANCE

Yes/ No/ NA
1.
2.
3.
4.

I. QUALITY ASSURANCE EVALUATION NOTES -
DISCUSSED
Yes/ No/ NA

1.
2.
3.
4.
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CONTRACTORS QUALITY CONTROL REPORT (QCR)
DAILY LOG OF CONSTRUCTION - CIVIL

REPORT NUMBER

DATE

PROJECT CONTRACT NUMBER

92

22 Jun 2001 - Friday

DACW35-01-C-0003  NAFY01 Repair of Portage Lake N & S Piers

CONTRACTOR WEATHER

Weather Caused No Delay
Temperature Min 80 °F, Max 63 °F; 0.01 IN Precipitation; 10 MPH Wind

Luedtke Engineering Company

QC NARRATIVES

Activities in Progress:
Set and drove 24 sheets of SSP

Installing Miscellaneous Steel Waler sections c/s 4+00W to 4+50W

123 Tons of Fill stone placed between existing structure and req'd SSP wall from c/s 6+25 W to 6+75W.

Safety Inspection / Safety Meetings:
Weekly Safety Meeting held today - Use of PPE - Hrad hats & Work Vests

PREP/INITIAL DATES (Preparatory and initial dates held and advance notice)

A preparatory inspection was held today for the following feature:
Miscellaneous Steel & Handrail

An initial inspection was held today for the following feature:
Miscellaneous Steel & Handrail

ACTIVITY START/FINISH

The following activity was started today:

Activity No Description
2001 Furnish & Place Fill Stone - 1st 18,000 Tons

No activities were finished today

QC REQUIREMENTS

The following 4 QC requirements were completed today:

Requirement No Type Description Results

CT-00001 QC Testing Check Plumbness of piles during driving Completed
CT-00002 QC Testing Check horizontal placement of piling (Check for Pile-Walk) Completed
CT-00003 QC Testing Check vibratory hammer driving rate for SSP -  12"/minute is the minimum rate.  If Completed

exceeded, switch to Impact hammer.
CT-00004 QC Testing Video Tape Interlocks of piling after driving SSP Completed

QA/QC PUNCH LIST (Describe QC Punch List items issued, Report QC and QA Punch List items corrected)

The following QC Punch List item was issued today:

Item No Location Description

QC-00001 4+25W Cut-off sheets to finish grade from 4+00W to 4+50W

No Punch List items were corrected today

CONTRACTORS ON SITE (Report first and/or last day contractors were on site)

No contractors had their first or last day on site today

LABOR HOURS

The following labor hours were Reported today: Number of Hours
Employer Labor Classification Employees Worked

Luedtke Engineering IRONWORKER 3.0 10.0
Luedtke Engineering PILE DRIVING SETTER 2.0 10.0
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A:\QC_Rpt.doc  

CONTRACTORS QUALITY CONTROL REPORT (QCR)
DAILY LOG OF CONSTRUCTION - CIVIL

REPORT NUMBER

DATE

PROJECT CONTRACT NUMBER

92

22 Jun 2001 - Friday

DACW35-01-C-0003  NAFY01 Repair of Portage Lake N & S Piers

Luedtke Engineering PILE DRIVER OPERATOR 1.0 10.0
Total 6.0 30.0Total hours worked to date: 30.0

EQUIPMENT HOURS

The following equipment hours were Reported today: Standby Operating
Equipment ID Description Hours Hours

00000002 Vibratory Hammer 0.0 10.0
00000003 Arc Welder 0.0 8.0
00000004 Crane - 100' Boom 0.0 10.0

Total 0.0 28.0Total operating hours to date: 28.0

ACCIDENT REPORTING (Describe accidents)

No accidents reported today

CONTRACTOR CERTIFICATION On behalf of the contractor, I certify that this Report is complete and correct and all equipment and
material used and work performed during this Reporting period are in compliance with the contract
plans and specifications, to the best of my knowledge, except as noted above.

QC REPRESENTATIVE'S SIGNATURE DATE SUPERINTENDENT'S INITIALS DATE
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TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR
MANUFACTURER'S CERTIFICATES OF COMPLIANCE

(Read instructions on the reverse side prior to initiating this form)

SECTION I - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS                                                                                                                                                                                                                        (This section will be initiated by the contractor)

DATE TRANSMITTAL NO.

TO: FROM: CONTRACT NO. CHECK ONE:
THIS IS A NEW TRANSMITTAL
THIS IS A RESUBMITTAL OF
TRANSMITTAL ___________

SPECIFICATION SEC. NO. (Cover only one section with each
transmittal)

PROJECT TITLE AND LOCATION CHECK ONE: THIS TRANSMITTAL IS

FOR        FIO        GOV'T. APPROVAL

ITEM
NO.

a.

DESCRIPTION OF ITEM SUBMITTED
(Type size, model number/etc.)

b.

MFG OR CONTR.
CAT., CURVE
DRAWING OR

BROCHURE NO.
(See instruction no. 8)

c.

NO.
OF

COPIES

d.

CONTRACT REFERENCE
DOCUMENT

SPEC.
PARA. NO.

e.

DRAWING
SHEET NO.

f.

FOR
CONTRACTOR

USE CODE

g.

VARIATION
(See

Instruction
No. 6)

h.

FOR
CE

USE
CODE

i.

REMARKS I certify that the above submitted items have been reviewed
in detail and are correct and in the strict conformance with the
contract drawings and specifications except as otherwise
stated.

NAME AND SIGNATURE OF CONTRACTOR

SECTION II - APPROVAL ACTION
ENCLOSURES RETURNED (List by item No.) NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY DATE

ENG FORM 4025-R, MAR 95 (ER 415-1-10) EDITION OF SEP 93 IS OBSOLETE. (Proponent: CEMP-CE)

06/06/2002 02486-37.2

02486

DACW35-01-C-0003  NA

Grand Haven Area Office
307 South Harbor Street
P. O. Box 629
Grand Haven, MI 49417

Luedtke Engineering Company

PO Box 111

Frankfort, MI 49635

FY01 Repair of Portage Lake N & S Piers Portage Lake, MI

X
02486-37.1

X

12 Production Test Results DATA 3 3.2.3.4 F

SHEET 1 OF 1

ABC Company, Inc 
555 Imagination Park Road 

Fantasy, MI  49494 
DACW35-02-C-####  NA 



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 1 OF 1 PAGES

FY03 MAINTENANCE DREDGING, MONROE HARBOR,  MICHIGAN

01100 SD-01 Preconstruction Submittals
G AOFAccident Prevention Plan
G AOFPayrolls and Basic Records

SD-07 Certificates
G AOFProgress Chart
G REDAdditional Property Agreements

01130 SD-01 Preconstruction Submittals
G AOFEnvironmental Protection Plan

01451 SD-01 Preconstruction Submittals
G AOFQuality Control Plan

02482 SD-01 Preconstruction Submittals
G AOFDredging, Conveyance and

Disposal Plan
SD-09 Manufacturer’s Field
Reports

G AFOSounding Records

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
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R
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P
H

#
 
 
 
 

C
L
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S
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F
I
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O
N

G
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A
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R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



TRANSMITTAL OF SHOP DRWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR
MANUFACTURER’S CERTIFICATES OF COMPLIANCE

(Read instructions on the reverse side prior to initiating this form)

DATE TRANSMITTAL  NO.

SECTION I – REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS  (This section will be initiated by the contractor)

TO: FROM: CONTRACT NO: CHECK ONE:
       THIS IS A NEW TRANSMITTAL
       THIS IS A RESUBMITTAL OF
        TRANSMITTAL_______________

SPECIFICATION SEC. NO  (Cover only one section with each
transmittal)

PROJECT TITLE AND LOCATION

CONTRACT REFERENCE
DOCUMENT

ITEM
NO.

a.

DISCRIPTION OF ITEMS SUBMITTED
(Type size, model number/etc.)

b.

MFG OR CONTR.
 CAT., CURVE
DRAWING OR

BROCHURE NO.
(See instruction no. 8)

c.

NO.
OF

COPIES

d.

SPEC.
PARA. NO.

e.

DRAWING
SHEET NO.

f.

FOR
CONTRACTOR

USE CODE

g.

VARIATION
(see

 Instruction
No. 6)

h.

FOR
CE

USE
CODE

i.

REMARKS I certify that the above  submitted items have been reviewed
in detail and are correct and in strict conformance with the
contract drawings and specifications except as otherwise stated.

_________________________________________________
NAME AND SIGNATURE OF CONTRACTOR

SECTION II – APPROVAL ACTION
ENCLOSURES RETURNED (List by Item No.) NAME, TITLE, AND SIGNATURE  OF APPROVING AUTHORITY DATE

ENG FORM 4025, MAY 91 (ER 415-1-10)          EDITION OF AUG 89 IS OBSOLETE.                   SHEET______OF_______             (Proponent: CEMP-CE)



INSTRUCTIONS

1. Section I will be initiated by the Contractor in the required number of copies.

2. Each transmittal shall be numbered consecutively in the space provided for “Transmittal No.”. This number, in addition to the contract number, will form a serial
 number for identifying each submittal.  For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as
well as the new submittal number.

3. The “Item No.” will be the same “Item No.” as indicated on ENG FORM 4288 for each entry on this form.

4. Submittals requiring expeditious handling will be submitted on a separate form.

5. Separate transmittal form will be used for submittals under separate sections of the specifications.

6. A check shall be placed in the “Variation” column when a submittal is not in accordance with the plans and specification -- also, a written statement to that effect shall
be included in the space provided for “Remarks”.

7. Form is self-transmittal, letter of transmittal is not required.

8. When a sample of material or Manufacturer’s Certificate of Compliance is transmitted, indicate “Sample” or “Certificate” in column c, Section I.

9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted.  In
addition they will ensure enclosures are indicated and attached to the form prior to return to the contractor.  The Contractor will assign action codes as indicated below
in Section I, column g, to each item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

A  --  Approved as submitted. E  --  Disapproved (see attached)

B  --  Approved, except as noted on drawings. F  --  Receipt acknowledged

C  --  Approved, except as noted on drawings FX  -- Receipt acknowledged, does not comply
                                      Refer to attached sheet resubmission required.            as noted  with contract requirements

D  --  Will be returned by separate correspondence. G  --  Other (Specify)

10. Approval of items does not relieve the contractor from complying with all the requirements of the contract plans and specifications.

Reverse of ENG Form 4025 * U.S. Government Printing Office: 1991



HAS ANYTHING DEVELOPED WHICH MIGHT LEAD TO A 
CHANGE ORDER OR CLAIM?
(If "YES", explain under remarks on back)

AVERAGE
DEPTH

DIPPER OR BUCKET   
                                      cu. yds. cap.

HORSEPOWER OF 

REPORT OF OPERATIONS - PIPELINE, DIPPER OR BUCKET DREDGES

AVERAGE WIDTH OF CUT

ITEM

FEET

UNIT QUANTITY

AVG. DREDGED PER PUMP. HR, GROSS
SCOWS LOADED
AVERAGE LOAD PER SCOW CU. YDS.

FLOATING PIPE:    SHORE PIPE:

CUBIC YARDS REMOVED
AMOUNT DREDGED THIS PERIOD:

(1) GROSS (computed amount)   
(2) CREDITED (pay place)  

AMOUNT PREVIOUSLY REPORTED:
(1) GROSS (computed amount) 
(2) CREDITED (pay place)  

TOTAL AMOUNT DREDGED TO DATE:
(1) GROSS (computed amount)  
(2) CREDITED (pay place)  

LOSS DUE TO PASSING VESSELS

AVERAGE LIFT
AVERAGE PUMP SPEED

CHANGING LOCATION OF PLANT ON JOB
LOSS DUE TO OPPOSING NATURAL ELEMENTS

NON-EFFECTIVE WORKING TIME
(chargeable to cost of work)

PUMPING OR DREDGING

HANDLING PIPE LINES

PCT. OF EFFECTIVE RENTAL TIME
BOOSTER (in line)         Hrs.                 Min 

MAJOR REPAIRS AND ALTERATIONS

LOST TIME
(not chargeable to cost of work)

CONTRACT OR
DREDGING ORDER

DREDGE

PROJECT
AND BAR

NUMBER

BEFORE DREDGING AFTER DREDGING

MINIMUM TIME MAXIMUM

TOTAL NO. OF
DAYS IN WHICH
WORK WAS DONE

MINIMUM
SOUNDING

BEFORE DREDGING

TIME GAGE LOCATION

VOIDS RATIOABSOULTE DENSITY IN PLACE DENSITY
           GMS/Liter

GRAIN SIZE

NAME

LOCATION (include station numbers)   
  

AUTH
DIMENSIONS

(clear, cloudy, rain, snow, and fog) VISIBILITY
     miles

WIND (maximum velocity & direction)

WORK PERFORMED DISTRIBUTION OF TIME

TO: FROM: REPORT NO.

REPORTS CONTROL SYMBOL
ENGCW-0-13

CHARACTE
R

DATE OR PERIOD

TOTAL ADVANCE TO DATE

FEET
FEET

TOTAL ADVANCE THIS PERIOD
TOTAL ADV. PREVIOUS TO THIS PERIOD

SHORE LINE AND SHORE WORK

CLEARING CUTTER OR SUCTION HEAD
WAITING FOR SCOWS

CHANNEL
CONDITION

AFTER DREDGING

GEOLOGICAL CLASSIFICATION

WAITING FOR BOOSTER
MINOR OPER. REPAIRS (explain in remarks)

TO AND FROM WHARF OR ANCHORAGE

RIVER
STAGE

WAITING FOR ATTENDANT PLANT

WEATHER
CONDITION

PREPERATION AND MAKING UP TOW
TRANSFERRING PLANT BETWEEN WORKS
LAY TIME OFF SHIFT AND SATURDAYS
SUNDAYS AND HOLIDAYS
FIRE DRILL

THRU:

MAINTE-
NANCE

NEW
WORK

DAILY STATUS COMPLETION

SIZE

ANNUAL

NAME AND TYPE PIPELINE
           in. dia. disch.

DREDGE PUMP SUCTION PIPE JET CUTTER OR BUCKET PROPULSION

CHARACTE
R OF 

MATERIAL

SHORE OTHER PLANT TOTAL WORK
SCHEDULE

SHIFTS PER DAY DAYS PER WEEKNUMBER OF 
CREWMEMBERS

DREDGE

WIDTH DEPTH OVERDEPTH

CONTRACTO HIRED LABOR

FEET

TOTAL LENGTH OF DISHARGE PIPE FEET

EFFECTIVE WORKING TIME
(chargeable to cost of work)

HOURS MIN.

HANDLING ANCHOR LINES
CLEARING PUMP AND PIPE LINE

FEET
R.P.M.
CU.YDS.

NUMBER

ATTENDANT PLANT
ITEM HOURS

MISCELLANEOUS (explain in remarks)
TOTAL NON-EFFECTIVE WORKING TIME
PCT. OF NON-EFFECTIVE RENTAL TIME

TOTAL EFFECTIVE AND NON-EFFECTIVE
TIME

PCT. OF TOTAL TIME IN PERIOD

CESSATION
COLLISIONS
MISCELLANEOUS (explain in remarks)

BY DISTRICT PERSONNELNUMBER OF
INSPECTIONS

BY DIV & OCE PERSONNEL TOTAL LOST TIME
PERCENTAGE OF TOTAL TIME

NO YES
CONTRACT
USE ONLY TOTAL TIME IN PERIOD

 (chargeable to cost of work)

ENG  FORM  4267                                  
JAN 70

REPLACES ENG FORM 28 (Costs), 1 MAR 53, AND ENG FORM 29 (Costs).
1 JAN 62, WHICH ARE OBSOLETE. (ER 1125-2-304)

(Signature and Renarks
required on reverse side.)

NAME OR NUMBER



PLANT OWNERSHIP COSTS
(Actual for F.Y. reporting period):

DEPRECIATION...............................................................

REPAIRS (Adjusted).........................................................

CESSATION OF WORK.....................................................

SMALL TOOLS, ETC. ......................................................

TOTAL.................................................................

COST PER RENTAL MINUTE
(Based on total operating cost)....................................

TOTAL COST OF PLANT
(End of F.Y. reporting period)......................................

BOOK VAULE
(End of F.Y. reporting period)......................................

BALANCE IN PLANT ACCOUNT
(End of F.Y. reporting period)......................................

SUMMARY OF COSTS

COSTITEMS

DIRECT PLANT OPERATING COSTS

UNIFORM DAILY RATE BASIS (To be completed when submitting Status and Completion reports.)

CHARGES:                    DAYS AT                               PER DAY (Item 19, ENG Form 22 (Costs)-
     adjusted to exclude plant increment cost.)

ACTUAL PLANT COSTS (To be completed when submiting Annual report.)
PAYROLLS (gross).........................................................................................................
SUBSISTENCE & QUARTERS OR PER DIEM & MILEAGE....................................................
FUEL                    BARRELS AT                     PER BARREL..............................................
WATER........................................................................................................................
LUBRICANTS................................................................................................................
PLANT OWNERSHIP COSTS (as computed below)............................................................
INSURANCE.................................................................................................................
ATTENDANT PLANT.....................................................................................................
MISCELLANEOUS.........................................................................................................

SUBTOTAL - UNIFORM DAILY RATE OR ACTUAL

SUBTOTAL- SHORE WORK
COSTS.............................................................................................................

SHORE WORK

SURVEYS.........................................................................................................................
INSPECTION AND SUPERVISION.........................................................................................
OVERHEAD.......................................................................................................................
OTHER INDIRECT COSTS...................................................................................................

SUBTOTAL - OTHER
COSTS.......................................................................................................................
SUBTOTAL - OTHER UNIT COST PER CUBIC YARD.

OTHER COSTS

GRAND TOTAL - ALL
COSTS..................................................................................................................................

OPERATING SUPPLIES

COMMODITIES

FUEL (oil)

LUBRICANT    
      (oil)
LUBRICANT    
   (grease)

WATER

CONSUMED
UNIT

INVENTORY

BBLS

GAL

LBS

GAL

ANNUAL REPORT DATA
(complete when submitting Annual report.)

per
  min.QUANTITYQUANTITY VALUE

OR

SUBSISTENCE
SUPPLIES...........................

MISCELLANEOUS
SUPPLIES......................

TOTAL.......................................

REMARKS

SUBMITTED BY (Name, title, and signature) RECOMMENDED BY (Name, title, and signa-
ture)  

APPROVED BY (Name, title, and signature)

(REVERSE OF ENG  FORM  4267)                              U.S. GOVERNMENT PRINTING OFFICE: 1970 OF-376-067







SECTION  01999  Page

NINTH DISTRICT LOCAL NOTICE TO MARINERS
GENERAL NOTICE ENTRY FORM

1. NAME OF COMPANY:_______________________________________________________________

2. TYPE OF OPERATION:_______________________________________________________________

3. LOCATION:________________________________________________________________________

4. COMMENCE DATE: _____________________  COMPLETE DATE: ________________________

5. HOURS OF OPERATION:__________________    TO:______________________________________

6. DAYS OF OPERATION:___________________    TO:______________________________________

7. NAME OF CONTACT VESSEL:________________________________________________________

8. VHF - FM CHANNELS MONITORED:___________________________________________________

9. SPECIAL REQUIREMENTS/REMARKS:_________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

10. FOR FURTHER INFORMATION CONTACT:____________________________________________

11. TELEPHONE #: _____________________________________

12. SIGNATURE:_______________________________________ DATE:_________________________

“ NOTE ”

TEMPORARY MOORING BUOYS ARE REQUIRED TO BE WHITE WITH A BLUE HORIZONTAL BAND
AROUND THE CIRCUMFERENCE OF THE BUOY AND THE WATER LINE. FOR MORE DETAILS
CONCERNING REGULATIONS OF MOORING BUOYS REFER TO 33 CODE OF FEDERAL REGULATION
PART 66.10-45. A COLOR DEPICTION OF A MOORING BUOY CAN BE FOUND I THE LIGHT LIST VOL. VII
GREAT LAKES 1989 (PLATE 4).





















LREEPKLD





             

General Decision Number IL020018 

  General Decision Number IL020018 
  Superseded General Decision No. IL010018 
  State: Illinois 
  Construction Type: 
  DREDGING 
  MARINE 
  County(ies): 
  STATEWIDE 
  ILLINOIS, INDIANA, MICHIGAN, MINNESOTA, NEW YORK, OHIO, 
  PENNSYLVANIA AND WISCONSIN 
  DREDGING AND MARINE CONSTRUCTION 
  Dredging and Marine Construction Projects: floating/land 
  equipment engaged in clamshell, backhoe and dragline dredging, 
  marine construction, bridges,salvage operations and cranes, 
  loaders, dozers, or other equipment used for disposal of dredge 
  spoils or marine construction materials on land at the slip or 
  dock, at the project site, where the above material/spoils is 
  being handled, and all equipment utilized on breakwall/breakwate 
  structures on the Great Lakes, Islands therein, their connecting 
  and tributary waters, including the Illinois Waterway to the Loc 
  at Lockport, Illinois, the New York State Barge Canal System 
  between Tonawanda, New York and Waterford, New York and Oswego, 
  New York, the Duluth-Superior area to the Fond du Lac Bridge 
  Crossing (Minnesota State Highway 23) on the St. Louis River and 
  on the St. Lawrence River eastward to the International Boundary 
  near St. Regis, New York. 
  Modification Number     Publication Date 
              0             03/01/2002 
              1             01/10/2003 
              2             03/07/2003 
 COUNTY(ies): 
 STATEWIDE 
  * SUIL2001A  01/01/2003 
                                      Rates           Fringes 
 MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND 
 MARINE CONSTRUCTION): 
 FLOATING EQUIPMENT: 
   Indiana: 
 Class I                            34.60          11.55+b&c 

Page 1 of 6BRS Document Viewer

5/29/2003https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=&op1=and&s2=il020018&op2=and&s3=&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G...



 Class II                           33.10          11.55+b&c 
 Class III                          29.45          11.55+b&c 
 Class IV                           24.50          11.55+b&c 
   Illinois: 
 Class I                            38.35          11.55+b&c 
 Class II                           36.85          11.55+b&c 
 Class III                          32.80          11.55+b&c 
 Class IV                           27.30          11.55+b+c 
   Michigan: 
 Class I                            26.75          14.58+b&c 
 Class II                           25.25          14.58+b&c 
 Class III                          22.50          14.58+b&c 
 Class IV                           18.70          14.58+b&c 
   Minnesota: 
 Class I                            31.75           8.45+b&c 
 Class II                           30.25           8.45+b&c 
 Class III                          26.95           8.45+b&c 
 Class IV                           22.40           8.45+b&c 
   New York: 
 (Cattaraugus, Chautauga, 
 Erie and Orleans Counties): 
  Class I                           26.96           13.56+b&c 
  Class II                          25.46           13.56+b&c 
  Class III                         22.66           13.56+b&c 
  Class IV                          18.85           13.56+b&c 
 (Cayuga, Jefferson, Oswego, 
 and St. Lawrence Counties): 
  Class I                           25.30           8.85+b&c 
  Class II                          23.80           8.85+b&c 
  Class III                         21.20           8.85+b&c 
  Class IV                          17.65           8.85+b&c 
 (Niagara): 
  Class I                           24.90          11.90+b&c 
  Class II                          23.40          11.90+b&c 
  Class III                         20.80          11.90+b&c 
  Class IV                          17.30          11.90+b&c 
 (Monroe and Wayne Counties 
 and the City of Rochester): 
   Class I                          27.50           9.00+b&c 
   Class II                         26.00           9.00+b&c 
   Class III                        23.15           9.00+b&c 
   Class IV                         19.25           9.00+b&c 
  Ohio: 
  (Ashtabula, Cuyahoga, Erie, 
  Lake, and Lorain Counties: 
   Class I                          32.36           7.10+b&c 
   Class II                         30.86           7.10+b&c 
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   Class III                        27.47           7.10+b&c 
   Class IV                         22.84           7.10+b&c 
  (Lucas, Henry, Ottawa, 
  Wood and Sandusky 
  Counties: 
   Class I                          30.65           7.10+b&c 
   Class II                         29.15           7.10+b&c 
   Class III                        25.95           7.10+b+c 
   Class IV                         21.58           7.10+b&c 
 Pennsylvania: 
  (Erie County): 
   Class I                          24.57           8.74+b&c 
   Class II                         23.07           8.74+b&c 
   Class III                        20.67           8.74+b&c 
   Class IV                         17.77           8.74+b&c 
 Wisconsin: 
  Includes all marine/floating type work on projects in the 
  Superior/Duluth Harbor, Lake Superior. 
   Class I                          31.65          12.30+b&c 
   Class II                         30.15          12.30+b&c 
   Class III                        26.85          12.30+b&c 
   Class IV                         22.35          12.30+b&c 
 HYDRAULIC DREDGING: 
   TUG OPERATOR - Vessel Over 800 Horse- 
      Power                  26.49           7.61+a+b 
   LAUNCH OPERATOR - Vessel 800 Horse- 
         Power Or Less       25.15           7.61+a+b 
   TUG ENGINEER                        26.49           7.61+a+b 
   TUG WORKERS: 
  Fireman, Lineman, Oiler, 
  Deckhand, Tankerman. Scowman, (on/or 
  with tugboats, launches, 
  or other self-propelled 
  boats)                            22.51           7.61+a+b 
 DREDGE WORKERS: 
  Lead Deckhand                     29.68           7.61+a+b 
  Fireman, Oiler, Deckhand, & 
  Scowman (with dipper, hydraulic 
  or other floating equipment engaged in 
  hydraulic and dipper dredging operations) 
  Pipeline men, (both afloat & ashore including 
  loading, unloading, maintaining, and handling 
  pipelines for hydraulic dredges and sandboats) 
  Rangeman, Tankerman, Sweepman and service 
  Truck Driver                      22.51           7.61+a+b 
 PAID HOLIDAYS (WHERE APPLICABLE): 
 A- NEW YEAR'S DAY, B- MEMORIAL DAY, C- INDEPENDENCE DAY, D-LABOR 
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 DAY, E- THANKSGIVING DAY, F- CHRISTMAS DAY, G- PRESIDENT'S 
 DAY, H- VETERAN'S DAY. 
 FOOTNOTES: 
 a.  $30.10 per day per employee for mecical 
 b.  Eight paid holidays: A thru H 
 c.  Hazardous/Toxic Waste Material: 
   *Level A $2.50 per hour 
   *Level B  2.00 per hour 
   *Level C  1.00 per hour 
   *Level D  0.50 per hour 
  Such wages shall be above the classifications of work 
  listed under mechanical dredging and Marine construction 
  of this general wage decision. 
 *Working with Hazardous Waste at this level as defined by the 
  U. S. Enviromental Protection Agency. 
          CLASSIFICATION DESCRIPTIONS 
 Class I -   Master Mechanic - assist and direct Class II, Class 
   III, and Class IV, diver/wet tender, engineer 
   (hydraulic dredge) 
 Class II -  Crane/Backhoe Operator and Mechanic/Welder, 
   assistant engineer(hydraulic dredge), leverman 
   (hydraulic dredge), diver/tender 
 Class III - Deck Equipment Operator (Machineryman) 
   Maintenance of Crane (over 50 ton capacity) 
   or Backhoe (115,000 pounds or more), ug/launch 
   operator, Loader/dozer and like equipment on Barge, 
   breakwater wall, slip/dock, Scow, Deck Machinery, 
   etc. 
 Class IV -  Deck Equipment Operator(Machineryman/Fireman) 
   (Four equipment units or more) and Crane Maintenance 
   50 ton capacity and under or Backhoe weighing 115,000 
   pounds or less, assistant tug operator. 
 ---------------------------------------------------------------- 
 WELDERS - Receive rate prescribed for craft performing operation 
 to which welding is incidental. 
 ================================================================ 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29 CFR 5.5(a)(1)(ii)). 
 ---------------------------------------------------------------- 
 In the listing above, the "SU" designation means that rates 
 listed under that identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
       WAGE DETERMINATION APPEALS PROCESS 
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 1.) Has there been an initial decision in the matter?  This can 
  be: 
 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a 
   position on a wage determination matter 
 * a conformance (additional classification and rate) 
   ruling 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program.  If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the Branch 
 of Construction Wage Determinations.  Write to: 
      Branch of Construction Wage Determinations 
      Wage and Hour Division 
      U. S. Department of Labor 
      200 Constitution Avenue, N. W. 
      Washington, D. C.  20210 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
           Wage and Hour Administrator 
           U.S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage payment 
 data, project description, area practice material, etc.) that the 
 requestor considers relevant to the issue. 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative Review 
 Board (formerly the Wage Appeals Board). Write to: 
           Administrative Review Board 
           U. S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 4.) All decisions by the Administrative Review Board are final. 
             END OF GENERAL DECISION 
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General Decision Number MI020062 

   General Decision Number MI020062 
   Superseded General Decision No. MI010062 
   State: Michigan 
   Construction Type: 
   RESIDENTIAL 
   County(ies): 
   MACOMB             OAKLAND 
   MONROE             WAYNE 
   RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family 
   homes and apartments up to and including 4 stories) 
   Modification Number     Publication Date 
               0             03/01/2002 
               1             03/08/2002 
               2             03/15/2002 
               3             08/30/2002 
               4             12/20/2002 
               5             03/28/2003 
               6             04/04/2003 
  COUNTY(ies): 
  MACOMB             OAKLAND 
  MONROE             WAYNE 
   ASBE0025D  06/01/2002 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
  INSULATOR/ASBESTOS WORKER 
   Includes the application of all 
   insulating materials, protective 
   coverings, coatings, and finishings 
   to all types of mechanical systems   26.52          14.33 
  FOOTNOTE: 
    Work requiring a spray coating in the application: Five percent 
  (5%) per hour additional. 
  ---------------------------------------------------------------- 
   ASBE0045D  07/01/2001 
                                       Rates           Fringes 
  MONROE COUNTY: 
  INSULATOR/ASBESTOS WORKER 
    Includes the application of all 
    insulating materials, protective 
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    coverings, coatings, and finishings 
    to all types of mechanical systems  24.92          11.21 
  ---------------------------------------------------------------- 
   BRMI0001A  06/01/2002 
                                       Rates           Fringes 
  BRICKLAYER                            23.45           4.36 
  FOOTNOTES: 
    Using acid material in laying bricks: $2.00 per hour 
   additional. 
    Working on two point swing stage: $2.00 per hour additional. 
    Sandblasting: $2.00 per hour additional. 
    Laying carbon material: $2.00 per hour additional. 
    Gunite work: $2.00 per hour additional. 
    Hot work: $3.00 per hour additional. 
  ---------------------------------------------------------------- 
   BRMI0001D  06/01/2002 
                                       Rates           Fringes 
  MONROE COUNTY: 
  CEMENT MASONS: 
    Cement mason                        28.48           8.49 
    Grinding and chipping 
   hammers on walls and 
   ceilings                          28.71           8.52 
    Swing stage 15' above or 
   below grade                       28.82           8.54 
  ---------------------------------------------------------------- 
   BRMI0009V  06/01/1998 
                                       Rates           Fringes 
  MONROE COUNTY (west of Rawsonville Rd. or a continuation of the 
  Washtenaw and Wayne county line): 
  MARBLE, TERRAZZO AND TILE SETTER      19.70           6.87 
  TILE FINISHER                         17.70           6.87 
  FOOTNOTE: 
    Sand blasting, an additional 25 cents per hour. 
    Two point swing stage, an additional 50 cents per hour. 
  ---------------------------------------------------------------- 
   BRMI0032C  06/01/2002 
                                       Rates           Fringes 
  MACOMB COUNTY; MONROE COUNTY (east of Rawsonsville Rd. or a 
  continuation of the Washtenaw and Wayne County line); OAKLAND AND 
  WAYNE COUNTIES: 
  MARBLE MASON                          25.06          11.27 
  TERRAZZO WORKER                       24.59          11.27 
  TILE SETTER                           24.49          11.27 
  MARBLE FINISHER                       19.87          11.62 
  TERRAZZO FINISHER                     20.27          11.62 
  TILE FINISHER                         19.89          11.62 
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  FOOTNOTES: 
    Work on scaffolding over 15 ft.: $1.25 per hour additional. 
    Swing stage work: $1.50 per hour additional. 
    Terrazzo grinding: $0.50 per hour above the terrazzo finisher 
   rate. 
    Terrazzo work grinding vertical work and stairs: $1.50 per hour 
   above the terrazzo finisher rate. 
  ---------------------------------------------------------------- 
   CARP1045D  06/01/2001 
                                       Rates           Fringes 
  LATHER                                24.907        36.08% + 3.81 
  ---------------------------------------------------------------- 
   CARP1045H  06/01/2001 
                                       Rates           Fringes 
  SOFT FLOOR LAYER                      23.38          10.29 
  ---------------------------------------------------------------- 
   CARP1234A  08/01/2001 
                                       Rates           Fringes 
  CARPENTER: 
    Single-family homes and detached 
   condominiums                      21.12           6.17 
    Multi-family - condominiums         23.655          6.495 
  ---------------------------------------------------------------- 
   ELEC0008H  06/01/2001 
                                       Rates           Fringes 
  MONROE COUNTY: 
  ELECTRICIAN                           28.98           4.5% + 8.00 
  FOOTNOTES: 
    When a worker is required to make up cables, pot heads, or 
  splices on lead cable: 5% per hour additional. 
    Work where respiratory conditions exist and protective 
  equipment is used: 5% per hour additional. 
    Work on structures outside of buildings such as water towers, 
  smoke stacks, radio and television towers, more than 75 ft. above 
  the ground; also similar structrues 30 ft. above the roofs of 
  buildings on which the work is being performed; also, work in 
  caissons and tunnels more than 30 ft. in depth and in tunnels 
  under air pressure: 5% per hour additional. 
    Work performed 40 ft. above any floor or pit floor (except work 
  performed in a "bucket truck" or from a properly erected State 
  approved scaffold) or any height above any hazardous location, 
  such as acid pits, machinery, etc.: 5% per hour additional. 
    Work welding or torch cutting any metal or rod that gives off 
  toxic fumes for a period of one hour or more (short periods of 
  time to be accumulative in the course of the day): 5% per hour 
  additional. 
    Compounding of special skills and/or hazardous pay shall not 
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  exceed a total of 10%. 
  ---------------------------------------------------------------- 
   ELEC0058D  06/01/2002 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
  ELECTRICIANS: 
    Work on sound and 
   communications/limited-energy 
   systems (including 
   inter-communication public 
   address, paging, music, 
   security systems, nurse call 
   systems, telecommunications 
   (voice and data), fiber optic 
   cabling systems, sound systems, 
   broadband systems, computer 
   network systems, CCTV systems, 
   fire detection/signaling 
   systems, and temperature control 
   systems)                          25.97           3% +  4.77 
    All other work on single family 
   homes and apartments up to and 
   including 3 stories               19.20           3% +  8.11 
    All other work on 4-story 
   apartment buildings               33.15           3% + 10.58 
  FOOTNOTES: 
    All other work on 4-story apartment buildings: 
   Work on a suspended swinging scaffold, bosun chair or 
  swinging crane inside or outside of buildings at elevations in 
  excess of 60 ft. above the surface immediately below (does not 
  iclude work performed from catwalks with guardrails on swinging 
  cranes): 15% per hour additional. 
   Work requiring the use of gas masks (does not apply to the 
  use of dust respirators): 15% additional. 
  ---------------------------------------------------------------- 
   ELEV0036A  07/02/2002 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
  ELEVATOR MECHANIC                     30.965          7.455 
  FOOTNOTE: 
   Vacation Pay: 8% with 5 or more years of service, 6% for 6 
   months to 5 years service.  Paid Holidays: New Years Day, 
   Memorial Day, Independence Day, Labor Day, Thanksgiving Day and 
   Friday after, and Christmas Day. 
  ---------------------------------------------------------------- 
   ELEV0044D  08/01/2000 
                                       Rates           Fringes 
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  MONROE COUNTY: 
  ELEVATOR MECHANIC                     28.385          7.195 
  FOOTNOTE: 
   Vacation Pay: 8% with 5 or more years of service, 6% for 6 
   months to 5 years service.  Paid Holidays: New Years Day, 
   Memorial Day, Independence Day, Labor Day, Thanksgiving Day and 
   Friday after, and Christmas Day. 
  ---------------------------------------------------------------- 
   ENGI0324Z  06/01/2002 
                                       Rates           Fringes 
  POWER EQUIPMENT OPERATORS: 
    GROUP 1                             34.06          11.65 
    GROUP 2                             32.56          11.65 
    GROUP 3                             31.06          11.65 
    GROUP 4                             30.76          11.65 
    GROUP 5                             29.94          11.65 
    GROUP 6                             29.08          11.65 
    GROUP 7                             28.11          11.65 
    GROUP 8                             26.40          11.65 
    GROUP 9                             19.69          11.65 
    GROUP 10                            18.66          11.65 
  FOOTNOTES: 
    Tower cranes: to be paid the crane operator rate determined by 
  the combined length of the mast and the boom.  If the worker must 
  climb 50 ft. or more to the work station, $.25 per hour 
  additional. 
    Derrick and cranes where the operator must climb 50 ft. or more 
  to the work station, $.25 per hour additional to the applicable 
  crane operator rate. 
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
    GROUP 1: Crane with boom and jib or leads 400' or longer 
    GROUP 2: Crane with boom and jib or leads 300' or longer 
    GROUP 3: Crane with boom and jib or leads 220' or longer 
    GROUP 4: Crane with boom and jib or leads 140' or longer 
    GROUP 5: Crane with boom and jib or leads 120' or longer 
    GROUP 6: Regular crane operator, job mechanic, and concrete 
   pump with boom operator 
    GROUP 7: Regular engineer 
    GROUP 8: Engineer when operating forklift, lull, extend-a-boom 
   forklift 
    GROUP 9: Engineer when operating compressor or welding machine 
    GROUP 10: Fire tender or oiler 
  ---------------------------------------------------------------- 
   ENGI0325O  10/01/2001 
                                       Rates           Fringes 
  POWER EQUIPMENT OPERATORS: 
    HAZARDOUS WASTE REMOVAL: 
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  LEVEL A: 
    GROUP 1                             28.28          11.15 
    GROUP 2                             24.75          11.15 
    Engineer when operating crane 
   with boom and jib or leads 
   220' or longer                    31.23          11.15 
    Engineer when operating crane 
   with boom and jib or leads 
   140' or longer                    30.93          11.15 
    Regular crane operator, mechanic, 
   dragline operator, boom truck 
   operator and concrete pump 
   with boom operator                29.25          11.15 
  LEVELS B AND C: 
    GROUP 1                             27.33          11.15 
    GROUP 2                             23.80          11.15 
    Engineer when operating crane 
   with boom and jib or leads 
   220' or longer                    30.28          11.15 
    Engineer when operating crane 
   with boom and jib or leads 
   140' or longer                    29.98          11.15 
    Regular crane operator, mechanic, 
   dragline operator, boom truck 
   operator and concrete pump with 
   boom operator                     28.30          11.15 
  LEVEL D: 
    GROUP 1                             26.03          11.15 
    GROUP 2                             22.50          11.15 
    Engineer when operating crane 
   with boom and jib or leads 
   220' or longer                    28.98          11.15 
    Engineer when operating crane 
   with boom and jib or leads 
   140' or longer                    28.68          11.15 
    Regular crane operator, mechanic, 
   dragline operator, boom truck 
   operator and concrete pump with 
   boom operator                     27.00          11.15 
  LEVEL D WHEN CAPPING LANDFILL: 
    GROUP 1                             25.78          11.15 
    GROUP 2                             22.25          11.15 
    Engineer when operating crane 
   with boom and jib or leads 
   220' or longer                    28.73          11.15 
    Engineer when operating crane 
   with boom and jib or leads 

Page 6 of 20BRS Document Viewer

5/29/2003https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=&op1=and&s2=mi020062&op2=and&s3=&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G...



   140' or longer                    28.43          11.15 
    Regular crane operator, mechanic, 
   dragline operator, boom truck 
   operator and concrete pump with 
   boom                              26.76          11.15 
        HAZARDOUS WASTE REMOVAL CLASSIFICATIONS 
    GROUP 1: Backhoe, batch plant operator, clamshell, concrete 
  breaker when attached to hoe, concrete cleaning decontamination 
  machine operator, concrete pump, concrete paver, crusher, dozer, 
  elevating grader, endloader, farm tractor (90 h.p. and higher), 
  gradall, grader, heavy equipment robotics operator, loader, pug 
  mill, pumpcrete machines, pump trucks, roller, scraper (self- 
  propelled or tractor drawn), side boom tractor, slip form paver, 
  slop paver, trencher, ultra high pressure waterjet cutting tool 
  system operator, vactors, vacuum blasting machine operator, 
  vertical lifting hoist, vibrating compaction equipment (self- 
  propelled), and well drilling rig 
    GROUP 2: Air compressor, concrete breaker when not attached to 
  hoe, elevator, end dumps, equipment decontamination operator, 
  farm tractor (less than 90 h.p.), forklift, generator, heater, 
  mulcher, pigs (portable reagent storage tanks), power screens, 
  pumps (water), stationary compressed air plant, sweeper, and 
  welding machine 
  ---------------------------------------------------------------- 
   ENGI0326Q  09/01/2002 
                                       Rates           Fringes 
  POWER EQUIPMENT OPERATORS: 
    UNDERGROUND CONSTRUCTION: 
   GROUP 1                           26.73          11.65 
   GROUP 2                           23.00          11.65 
   GROUP 3                           22.27          11.65 
   GROUP 4                           21.70          11.65 
       POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
    GROUP 1: Backfiller tamper; Backhoe; Batch plant operator 
  (concrete); Clamshell; Concrete paver (2 drums or larger); 
  Conveyor loader (Euclid type); Crane (crawler, truck 
  type or pile driving); Dozer; Dragline; Elevating grader; 
  Endloader; Gradall (and similar type machine); Grader; Mechanic; 
  Power shovel; Roller (asphalt); Scraper (self-propelled or 
  tractor drawn); Side boom tractor (type D-4 or equivalent and 
  larger); Slip form paver; Slope paver; Trencher (over 8 ft. 
  digging capacity); Well drilling rig; Concrete pump with boom 
  operator 
    GROUP 2: Boom truck (power swing type boom); Crusher; Hoist; 
  Pump (1 or more - 6-in. discharge or larger - gas or diesel- 
  powered or powered by generator of 300 amperes or more - 
  inclusive of generator); Side boom tractor (smaller than type D-4 
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  or equivalent); Sweeper (Wayne type and similar equipment); 
  Tractor (pneu-tired, other than backhoe or front end loader); 
  Trencher (8-ft. digging capacity and smaller) 
    GROUP 3: Air compressors (600 cfm or larger); Air compressors 
  (2 or more - less than 600 cfm); Boom truck (non-swinging, non- 
  powered type boom); Concrete breaker (self-propelled or truck 
  mounted - includes compressor); Concrete paver (1 drum - l/2 yd. 
  or larger); Elevator (other than passenger); Maintenance person; 
  Pump (2 or more - 4-in. up to 6-in. discharge - gas or diesel 
  powered - excluding submersible pumps); Pumpcrete machine (and 
  similar equipment); Wagon drill (multiple); Welding machine or 
  generator (2 or more -  300 amp.or larger - gas or diesel 
  powered) 
    GROUP 4: Boiler; Concrete saw (40 hp or over); Curing machine 
  (self-propelled); Farm tractor (with attachment); Finishing 
  machine (concrete); Fire person; Hydraulic pipe pushing machine; 
  Mulching equipment; Oiler; Pumps (2 or more up to 4-in. 
  discharge, if used 3 hours or more a day, gas or diesel powered - 
  excluding submersible pumps); Roller (other than asphalt); Stump 
  remover; Trencher (service); Vibrating compaction equipment, 
  self-propelled (6 ft. wide or over); End dump operator 
  ---------------------------------------------------------------- 
   IRON0025T  06/01/2001 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
  IRONWORKERS: 
    Ornamental, structural, 
   precast erector                   25.09          17.48 
    Fence erector                       18.37          12.88 
    Siding & decking                    20.56          15.41 
  ---------------------------------------------------------------- 
   IRON0025U  04/01/2001 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
  IRONWORKER - PRE-ENGINEERED METAL 
    BUILDING ERECTOR                    19.50          13.04 
  ---------------------------------------------------------------- 
   IRON0026J  06/01/2001 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
  IRONWORKERS: 
    Machinery mover, rigger and 
   machinery erector                 22.11          15.48 
  ---------------------------------------------------------------- 
   IRON0026Q  06/01/2001 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
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  IRONWORKERS: 
    Reinforcing                         23.50          15.51 
    Wire mesh                           19.87          14.24 
  ---------------------------------------------------------------- 
   IRON0055F  07/01/2002 
                                       Rates           Fringes 
  MONROE COUNTY: 
  IRONWORKER: 
    Pre-engineered metal buildings; 
   flat road mesh                    19.43          12.41 
    Fences & guardrails                 18.43          12.02 
    All other residential work          24.15          12.41 
  ---------------------------------------------------------------- 
   LABO0005K  10/01/2001 
                                       Rates           Fringes 
  LABORERS: 
    HAZARDOUS WASTE ABATEMENT: 
  MACOMB AND WAYNE COUNTIES: 
    Work performed inside the building 
   and up to and including 5 ft. 
   outside the building: 
     Work performed in conjunction 
       with site preparation not 
       requiring the use of 
       personal protective 
       equipment; Also, Level D      22.05           8.16 
     Levels A, B or C                23.05           8.16 
    Work performed over 5 ft. 
   outside the building: 
     Work performed in conjunction 
       with site preparation not 
       requiring the use of 
       personal protective 
       equipment; Also, Level D      20.60           7.26 
     Levels A, B or C                21.60           7.26 
  OAKLAND COUNTY: 
   Work performed in conjunction 
     with site preparation not 
     requiring the use of 
     personal protective 
     equipment; Also, Level D        22.05           8.16 
   Levels A, B or C                  23.05           8.16 
  MONROE COUNTY: 
    Work performed inside the building 
   and up to and including 5 ft. 
   outside the building: 
     Work performed in conjunction 
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       with site preparation not 
       requiring the use of 
       personal protective 
       equipment; Also, Level D      22.85           7.10 
     Levels A, B or C                23.85           7.10 
    Work performed over 5 ft. 
   outside the building: 
     Work performed in conjunction 
       with site preparation not 
       requiring the use of 
       personal protective 
       equipment; Also, Level D      20.30           5.26 
     Levels A, B or C                21.30           5.26 
  ---------------------------------------------------------------- 
   LABO0259W  08/01/2002 
                                       Rates           Fringes 
  ASBESTOS LABORERS 
    Includes removing and disposing 
    of all insulation materials from 
    walls, ceilings, floors, columns, 
    and all other non-mechanical 
    surfaces; and removal of 
    insulating materials from 
    mechanical systems that are to 
    be demolished; loading/unloading 
    of bagged and tagged materials 
    at the disposal site (includes 
    lead paint abatement clean-up) 
   (For Macomb and Wayne Counties, 
     work outside of buildings only) 18.73           6.65 
  ---------------------------------------------------------------- 
   LABO0334T  07/01/2001 
                                       Rates           Fringes 
  LANDSCAPE LABORERS: 
    GROUP 1                             15.63           3.25 
    GROUP 2                             11.91           3.25 
       LANDSCAPE LABORER CLASSIFICATIONS 
    GROUP 1: Landscape specialist, including air, gas and diesel 
  equipment operator and lawn sprinkler installer 
    GROUP 2: Landscape laborer: small power tool operator, material 
  mover and truck driver 
  ---------------------------------------------------------------- 
   LABO0334U  06/01/2002 
                                       Rates           Fringes 
  MACOMB AND WAYNE COUNTIES: 
  LABORERS: 
    GROUP 1                             22.80           8.71 
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    GROUP 2                             23.06           8.71 
    GROUP 3                             23.55           8.71 
    GROUP 4                             17.35           8.71 
    GROUP 5                             23.30           8.71 
    GROUP 6                             24.05           8.71 
           LABORER CLASSIFICATIONS 
    GROUP 1: Construction laborer, mason tender, carpenter tender, 
  drywall handler, cement finisher tender and concrete chute and 
  concrete bucket handler 
    GROUP 2: Signal person (on sewer and caisson work); air, 
  electric or gasoline tool operator (including concrete vibrator 
  operator, acetylene torch and air hammer operator), scaffold 
  builder, caisson worker 
    GROUP 3: Lansing burner, blaster and powder person; air, 
  electric or gasoline tool operator (blast furnace work or battery 
  work) 
    GROUP 4: Cleaner/sweeper laborer 
    GROUP 5: Burning bar and oxy-acetylene gun 
    GROUP 6: Expediter person, top person and/or bottom person 
  (blast furnace or battery work) 
  ---------------------------------------------------------------- 
   LABO0335F  09/01/2001 
                                       Rates           Fringes 
  LABORERS: 
    OPEN CUT: 
  SCOPE OF WORK: 
    Open cut construction work shall be construed to mean work 
  which requires the excavation of earth such as residential 
  building site excavation and preparation, land balancing, 
  demolition and removal of concrete and underground appurtenances, 
  grading, paving, sewers, utilities and improvements; retention, 
  oxidation, flocculation and irrigation facilities, and also 
  including but not limited to underground piping, conduits, steel 
  sheeting for underground construction, and all work incidental 
  thereto, and general excavation. 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
    GROUP 1                             20.00           7.47 
    GROUP 2                             20.11           7.47 
    GROUP 3                             20.16           7.47 
    GROUP 4                             20.24           7.47 
    GROUP 5                             20.30           7.47 
    GROUP 6                             17.75           7.47 
    GROUP 7                             14.37           7.47 
  MONROE COUNTY: 
    GROUP 1                             19.85           5.32 
    GROUP 2                             19.96           5.32 
    GROUP 3                             20.08           5.32 
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    GROUP 4                             20.15           5.32 
    GROUP 5                             20.30           5.32 
    GROUP 6                             17.60           5.32 
    GROUP 7                             14.24           5.32 
    OPEN CUT LABORER CLASSIFICATIONS 
    GROUP 1: Construction laborer 
    GROUP 2: Mortar and material mixer, concrete form person, 
  signal person, well point person, manhole, headwall and catch 
  basin builder, guard rail builder, headwall, seawall, breakwall, 
  dock builder and fence erector 
    GROUP 3: Air, gasoline and electric tool operator, vibrator 
  operator, driller, pump person, tar kettle operator, bracer, 
  rodder, reinforced steel or mesh person (e.g., wire mesh, steel 
  mats, dowel bars, etc.), welder, pipe jacking and boring person, 
  wagon drill and air track operator and concrete saw operator 
  (under 40 h.p.), windlass and tugger person and directional 
  boring person 
    GROUP 4: Trench or excavating grade person 
    GROUP 5: Pipe layer (including crock, metal pipe, multi-plate 
  or other conduits) 
    GROUP 6: Grouting person, audio-visual television operations 
  and all other operations in connection with closed circuit 
  television inspection, pipe cleaning and pipe relining work 
    GROUP 7: Restoration laborer, seeding, sodding, planting, 
  cutting, mulching and top soil grading; and the restoration of 
  property such as replacing mailboxes, wood chips, planter boxes, 
  flagstones, etc. 
  ---------------------------------------------------------------- 
   LABO0465C  06/01/2002 
                                       Rates           Fringes 
  MONROE COUNTY: 
  LABORERS: 
    GROUP 1                             23.76           7.49 
    GROUP 2                             23.96           7.49 
    GROUP 3                             24.26           7.49 
    GROUP 4                             18.10           7.49 
     LABORER CLASSIFICATIONS 
    GROUP 1: Laborer, concrete chute and bucket handler 
    GROUP 2: Mortar mixer, including concrete and mortar 1-2 cu. 
  yd. or smaller machine, or by hand in a mortar box; mason tender, 
  plaster tender, portable mixer operator, air, diesel, electric, 
  gasoline tool operator (including concrete vibrator operator and 
  acetylene torch), caisson worker, signal person on concrete pours 
  only 
    GROUP 3: Hazardous work: employees required to wear acid 
  resistant clothing, heat resistant clothing or radiation 
  protective clothing 
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    GROUP 4: Cleaner, sweeper 
  FOOTNOTES: 
    On steeples, towers, silos, stacks and spires, the base wage 
  for work performed shall be fifty cents ($0.50) over the 
  construction laborer rate, or applicable rate.  The fifty cents 
  per hour differential shall start at the ground level. 
    Scuba-diving: One hundred dollars ($100.00) per day plus twenty 
  dollars ($20.00) for maintenance of individuals personal diving 
  equipment. 
    Dynamite and blasters: One dollar ($1.00) per hour over 
  construction laborer rate. 
  ---------------------------------------------------------------- 
   LABO1076B  06/01/2002 
                                       Rates           Fringes 
  OAKLAND COUNTY: 
  LABORERS: 
    GROUP 1                             22.80           8.71 
    GROUP 2                             23.06           8.71 
    GROUP 3                             23.55           8.71 
    GROUP 4                             23.30           8.71 
    GROUP 5                             17.35           8.71 
       LABORER CLASSIFICATIONS 
    GROUP 1: Construction laborer, mason tender, carpenter 
  tender, drywall handler, concrete chute and concrete bucket 
  handler, and cement finisher tender 
    GROUP 2: Signal person (on sewer and caisson work); air, 
  electric or gasoline tool operator (including concrete vibrator 
  operator, acetylene torch and air hammer operator); scaffold 
  builder; caisson worker 
    GROUP 3: Lansing burner, blaster and powder person 
    GROUP 4: Burning bar and oxy-acetylene gun, expediter person, 
  top and/or bottom person (blast furnace work) 
    GROUP 5: Cleaner/sweeper laborer 
  ---------------------------------------------------------------- 
   PAIN0022D  06/01/2001 
                                       Rates           Fringes 
  DRYWALL FINISHER (in Monroe County, 
    does not include Level 5 work 
    (covering the whole board)): 
   Work on single family homes and 
     apartments up to and including 
     3 stories (does not include 
     high-rise apartments, 
     condominiums, hotels, 
     motels, convalescent homes, 
     medical centers and other 
     such commercial businesses)     19.35           9.67 
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   All other residential work        22.73           9.70 
  PAINTER: 
    Work on single family homes and 
   apartments up to and including 
   3 stories (does not include 
   high-rise apartments, 
   condominiums, hotels, motels, 
   convalescent homes, medical 
   care centers and other such 
   commercial businesses)            18.15           9.72 
   All other residential work           22.39           9.75 
  FOOTNOTES: 
    Drywall finisher: 
   Work spraying texture: $0.50 per hour additional. 
    Painter: 
   For all spray work and drywall finishers rigging for spray 
  work, also blowing off (applies only to workers doing rigging for 
  spray work on off-the-floor work; does not include setting up or 
  moving rigging on floor surfaces, nor does it apply to workers 
  engaged in covering up or tending spray equipment): $0.80 per 
  hour additional. 
   For all sandblasting and spray work performed on highway 
  bridges, overpasses, tanks or steel: $0.80 per hour additional. 
   For all brushing, cleaning and other preparatory work (other 
  than spraying or steeplejack work) at scaffold heights of fifty 
  (50) feet from the ground or higher: $0.50 per hour additional. 
   For all preparatorial work on painting performed on open 
  steel under forty (40) feet when no scaffolding is involved: 
  $0.50 per hour additional. 
   For all swing stage work - window jacks and window belts - 
  exterior and interior: $0.50 per hour additional. 
   For all spray work and sandblaster work to a scaffold height 
  of forty (40) feet above ground level: $0.80 per hour additional. 
   For all preparatorial work and painting on all highway 
  bridges or overpasses up to forty (40) feet in height: $0.50 per 
  hour additional. 
   For all steeplejack work performed where the elevation is 
  forty (40) feet or more: $1.25 per hour addtional. 
  ---------------------------------------------------------------- 
   PAIN0357D  06/01/2002 
                                       Rates           Fringes 
  GLAZIER                               25.50           9.65 
    PAID HOLIDAYS: New Year's Day, Decoration Day, Fourth of July, 
  Labor Day, Thanksgiving Day and Christmas Day; provided that the 
  employee has worked the last full regular scheduled work day 
  prior to the holiday, and the first full regular scheduled work 
  day following the holiday, provided the employee is physically 
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  able to work. 
  ---------------------------------------------------------------- 
   PLAS0067B  06/01/2001 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
  PLASTERER                             27.54           8.03 
  ---------------------------------------------------------------- 
   PLAS0886H  07/01/2001 
                                       Rates           Fringes 
  MONROE COUNTY: 
  CEMENT MASON                          23.53           9.27 
  FOOTNOTES: 
    Work on all swing stages, underground and tunnel work, on all 
  types of grinders used on concrete construction: $0.35 per hour 
  additional. 
  Continuous pour (work on all field construction by jump or 
  slip method of hollow concrete columns such as chimneys, silos 
  and bins, and multiple-celled silos as used in cement and grain 
  storage): $2.00 per hour additional. 
  ---------------------------------------------------------------- 
   PLAS0886I  07/01/2001 
                                       Rates           Fringes 
  MONROE COUNTY: 
  DRYWALL TAPER (Level 5 work only - 
    covers the whole board)             21.90           8.22 
  PLASTERER                             23.26           8.22 
  FOOTNOTES: 
    Work on swing stage: $0.25 per hour additional. 
    Nozzle operator or operator of the plastering Browning gun: 
   $0.75 per hour additional. 
  ---------------------------------------------------------------- 
   PLUM0098D  06/01/2000 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
  PLUMBER: 
    Work on single family homes and 
   apartments up to and including 
   3 stories                         22.20            8.85 
    Work on 4-story apartment buildings 26.83           10.88 
  ---------------------------------------------------------------- 
   PLUM0636F  06/01/2002 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
  PIPEFITTER                            32.01          13.10 
  ---------------------------------------------------------------- 
   PLUM0671B  07/01/2002 
                                       Rates           Fringes 
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  MONROE COUNTY: 
  PLUMBER & PIPEFITTER: 
    Work on single family homes 
   and multiple dwellings 
   up to 8 individual units 
   per complex, including 
   townhouses, condos and 
   apartments                        21.77           8.92 
    All other residential work          27.84          11.37 
  FOOTNOTES: 
    Work performed on scaffolds, ladders, picks, staging and 
  structural steel 40 ft. above any floor or pit floor or any 
  height above any hazardous locations such as acid pits, moving 
  machinery, etc.: 10% per hour additional.  The 40 ft. shall be 
  determined by the height of the work and not where an employee 
  stands. 
    Respiratory conditions and poor air quality: Where this 
  condition is found to exist: 10% per hour additional. 
  ---------------------------------------------------------------- 
   ROOF0134F  07/01/2001 
                                       Rates           Fringes 
  MONROE COUNTY: 
  ROOFER                                22.60           8.08 
  ---------------------------------------------------------------- 
   ROOF0149J  06/01/2001 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
  ROOFERS: 
    Roofer                              24.46          12.65 
    Slater                              25.61          12.65 
  ---------------------------------------------------------------- 
   * SFMI0669G  04/01/2003 
                                       Rates           Fringes 
  MONROE COUNTY: 
  SPRINKLER FITTER (FIRE)               31.11           8.10 
  ---------------------------------------------------------------- 
   SFMI0704B  08/01/2002 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
  SPRINKLER FITTER (fire)               33.48          11.94 
  ---------------------------------------------------------------- 
   SHEE0033V  07/01/2001 
                                       Rates           Fringes 
  MONROE COUNTY: 
  SHEET METAL WORKER: 
    Work on any single family 
   dwelling or multiple family 
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   housing unit where each 
   individual family unit is 
   conditioned by a separate 
   and independent unit or 
   system                            13.48           5.23 
    All other residential work          26.73          10.47 
  FOOTNOTES: 
    All other residential work: 
   Work subject to a free fall of forty (40) ft. or more: $1.00 
  per hour additional. 
   Work performed over operative unguarded machinery or over 
  heat-producing vessels which are operating and which have 
  increased the temperature to at least 125 degrees: $1.00 per hour 
  additional. 
   Work performed with a helicopter: $1.00 per hour additional. 
   Height and hazard pay premiums shall not be compounded. 
  ---------------------------------------------------------------- 
   SHEE0080E  06/01/2002 
                                       Rates           Fringes 
  MACOMB, OAKLAND AND WAYNE COUNTIES: 
  SHEET METAL WORKER: 
    Work on any single family home 
   or multiple family housing 
   unit, up to and including 
   four stories, where each 
   individual family apartment 
   is individually conditioned 
   by a separate and independent 
   unit or system                    16.79           6.27 
    Siding and decking                  21.33           8.77 
    All other residential work          28.34          17.00 
  ---------------------------------------------------------------- 
   TEAM0247E  06/01/2002 
                                       Rates           Fringes 
  TRUCK DRIVERS: 
    GROUP 1                             24.11           a 
    GROUP 2                             24.26           a 
    GROUP 3                             24.36           a 
    PAID HOLIDAYS: 
   New Year's Day, Memorial Day, Independence Day, Labor Day, 
  Thanksgiving Day and Christmas Day.  If any of the above holidays 
  fall on a Sunday, the following Monday shall be considered the 
  holiday. 
  FOOTNOTE: 
    a. $139.70 per week, plus $30.80 per day, plus the following 
  vacation pay: 
      Drivers who have been in the employ of their company for 3 
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  years or less: $0.60 per hour. 
      Drivers who have been in the employ of their company for 4 
  years through 10 years: $1.00 per hour. 
      Drivers who have been in the employ of their company for 
  11 years through 15 years: $1.45 per hour. 
      Drivers who have been in the employ of their company for 
  16 years and longer: $1.85 per hour. 
         TRUCK DRIVER CLASSIFICATIONS 
   GROUP 1:  Truck driver on all trucks except semi trucks or 
  tractor trailers, pole trailers, lowboys, straddle carriers, 
  double bottom and special load permit vehicles 
0  GROUP 2: Truck driver on semi trucks or tractor trailers 
1 except pole trailer driver, lowboy driver, straddle 
2 carriers, double bottom and special load permit vehicles 
3 
4  GROUP 3: Pole trailer driver, lowboy driver, straddle 
5 carriers double bottom driver, special permit load driver & 
6 fuel truck driver 
7 ---------------------------------------------------------------- 
8 
9 WELDERS - Receive rate prescribed for craft performing operation 
0 to which welding is incidental. 
1 ================================================================ 
2 
3 Unlisted classifications needed for work not included within 
4 the scope of the classifications listed may be added after 
5 award only as provided in the labor standards contract clauses 
6 (29 CFR 5.5(a)(1)(ii)). 
7 ---------------------------------------------------------------- 
8 In the listing above, the "SU" designation means that rates 
9 listed under that identifier do not reflect collectively 
0 bargained wage and fringe benefit rates.  Other designations 
1 indicate unions whose rates have been determined to be 
2 prevailing. 
3 
4       WAGE DETERMINATION APPEALS PROCESS 
5 
6 1.) Has there been an initial decision in the matter?  This can 
7  be: 
8 
9 * an existing published wage determination 
0 * a survey underlying a wage determination 
1 
2 * a Wage and Hour Division letter setting forth a 
3   position on a wage determination matter 
4 * a conformance (additional classification and rate) 
5   ruling 
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6 
7 On survey related matters, initial contact, including requests 
8 for summaries of surveys, should be with the Wage and Hour 
9 Regional Office for the area in which the survey was conducted 
0 because those Regional Offices have responsibility for the 
1 Davis-Bacon survey program.  If the response from this initial 
2 contact is not satisfactory, then the process described in 2.) 
3 and 3.) should be followed. 
4 
5 With regard to any other matter not yet ripe for the formal 
6 process described here, initial contact should be with the Branch 
7 of Construction Wage Determinations.  Write to: 
8 
9      Branch of Construction Wage Determinations 
0      Wage and Hour Division 
1      U. S. Department of Labor 
2      200 Constitution Avenue, N. W. 
3      Washington, D. C.  20210 
4 
5 2.) If the answer to the question in 1.) is yes, then an 
6 interested party (those affected by the action) can request 
7 review and reconsideration from the Wage and Hour Administrator 
8 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
9 
0           Wage and Hour Administrator 
1           U.S. Department of Labor 
2           200 Constitution Avenue, N. W. 
3           Washington, D. C.  20210 
4 
5 The request should be accompanied by a full statement of the 
6 interested party's position and by any information (wage payment 
7 data, project description, area practice material, etc.) that the 
8 requestor considers relevant to the issue. 
9 
0 3.) If the decision of the Administrator is not favorable, an 
1 interested party may appeal directly to the Administrative Review 
2 Board (formerly the Wage Appeals Board). Write to: 
3 
4           Administrative Review Board 
5           U. S. Department of Labor 
6           200 Constitution Avenue, N. W. 
7           Washington, D. C.  20210 
8 
9 4.) All decisions by the Administrative Review Board are final. 
0             END OF GENERAL DECISION 
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SECTION 02482

DREDGING

PART 1   GENERAL

1.1   REFERENCE

The publication listed below, forms a part of this specification to the 
extent referenced.  The publication is referred to in the text by basic 
designation only.

MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT)

MDOT 1996 (1996) Standard Specifications for
Construction

UNITED STATES ENVIORNMENTAL PROTECTION AGENCY

EPA 600 A 79 020 Method for Chemical Analysis of Water and
Wastes

1.2   UNIT PRICES

1.2.1   Measurement 

1.2.1.1   Allowable Pay Overdepth and Sideslopes

The total estimated dredging quantity shown on the Bidding Schedule 
includes the required depth material plus the allowable overdepth material, 
allowable sideslope material. The allowable pay overdepth quantity listed 
below is computed for the allowable overdepth prism immediately below the 
material required to be dredged as shown on the drawings or otherwise 
specified.  The allowable sideslope quantity listed below is computed 
immediately above the payment limit line for sideslopes as shown and 
specified.

a.  Estimated Allowable Pay Overdepth and Sideslope Quantities in Cubic
Yards.

               
                  Monroe Harbor
(1)   Overdepth        62,000 C.Y.
(2)   Sideslopes       13,000 C.Y.

1.2.1.2   Shoal Removal

If, before the contract is completed, shoaling occurs in any section 
previously accepted, including shoaling in the finished channel, because of 
the natural lowering of the side slopes or other natural causes, redredging 
at the contract unit price, within the limit of available funds, may be 
performed if agreed upon by both the Contractor and the Contracting Officer.

1.2.1.3   Soundings

The drawings (See  CLAUSE entitled "CONTRACT DRAWINGS, MAPS AND 
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SPECIFICATIONS") represent the conditions existing at the time of survey, 
but all soundings shown thereon will be verified and corrected by soundings 
taken before dredging.  Determination of quantities removed will be made 
from after dredging soundings and the calculations made therefrom to 
determine quantities by in-place measurement.  The determination of the 
quantities to be paid for in the area specified, after having once been 
made, will not be reopened, except on evidence of collusion, fraud, or 
obvious error.

1.2.1.4   Volume Calculations

Within the limits of the allowable pay overdepth and side slope payment 
limit lines described in the Paragraph entitled "DREDGING", the total 
amount of materials removed and to be paid for under the contract will be 
measured by the cubic yard in place by computing the volume between the 
bottom surface shown by new soundings made before dredging and the bottom 
surface shown by the soundings of a survey made as soon as practicable 
after the work specified has been completed.  Volume computations will be 
made by the Government by appropriate computer program or by the average 
end area method, based on cross sections including, but not limited to, 
cross sections taken at the same locations shown on the contract drawings.  
The average area of two (2) successive cross sections multiplied by the 
distance between the cross sections will be accepted as the volume.  Any 
quantities misplaced or not satisfactorily placed in the approved disposal 
area will be deducted.

1.2.1.5   Excessive Dredging

Materials taken from beyond the limits specified in Subparagraphs 
"Allowable Pay Overdepth" and "Side Slopes", will be excluded from the 
computed total amount dredged as excessive channel dredging or excessive 
side slope dredging and for which payment will not be made.  The final 
determination of the amounts of excessive dredging will be based wholly on 
the surveys made for final examination and acceptance.  (See Paragraph 
entitled "FINAL EXAMINATION AND ACCEPTANCE.")

1.2.1.6   Monthly Partial Payments

Monthly partial payments will be based on quantities determined by daily 
soundings taken by the Contractor or other means acceptable to the 
Contracting Officer.  (See  CLAUSE entitled, "QUANTITY  SURVEYS.") Sounding 
surveys for partial payment shall be conducted in the same manner specified 
in the Paragraph entitled, "PRIOR, AFTER AND CHECK SURVEYS," unless 
otherwise authorized or directed.

1.2.1.7   Payment for Mobilization and Demobilization (Single Projects)

Payment will be made pursuant to  clause entitled "MOBILIZATION AND 
DEMOBILIZATION"

1.2.1.8   Continuity of Work

Monthly partial payments will be made for work performed prior to final 
examination and acceptance.  However, as final dredging is being performed 
for final examination and acceptance, no payment will be made for such 
final dredging work performed in any area until the depth required under 
the contract is secured in the whole of such area, unless prevented by 
ledge rock, original material, or other obstructions, which cannot be 
removed by the plant specified in the accepted bid, or the equivalent of 
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such plant, without blasting or special apparatus.  No payment will be made 
for final excavation in any area not adjacent to and in prolongation of 
areas where full depth has been secured, except by decision of the 
Contracting Officer.  If a nonadjacent area is excavated to full depth 
during the day to day operations carried on under the contract, payment for 
all work therein may be deferred until the required depth has been secured 
in the area intervening.

1.3   PERFORMANCE REQUIREMENTS

1.3.1   Completion Time

No extension of time for completion will be allowed in connection with 
provision of a Contractor-Furnished transfer site.

1.3.2   Monitoring of Disposal Area

Unless otherwise directed by the Contracting Officer, there shall be no 
overflow or discharge into the lake as a result of operations under this 
contract.  If the Contracting Officer directs the Contactor to release flow 
from the CDF into the lake, the Contractor shall continuously observe the 
effluent quality of the disposal area discharge during the period of use 
under this contract and shall report its observations on its daily QC 
reports.  During all disposal operations the Contracting Officer will 
periodically conduct water quality monitoring of any allowed effluent from 
the confined disposal facility to verify that the quality of the effluent 
is within acceptable limits.  The contractor shall monitor the elevation of 
water in the CDF and shall promptly notify the Contracting Officer any time 
there is imminent risk of overtopping weirs or dikes..

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation.  The 
following shall be submitted in accordance with SECTION 01300, entitled 
"SUBMITTAL DESCRIPTIONS":

Sounding Equipment Description and Calibration Data

Verification that the Contractor's sounding equipment has been calibrated 
to correspond with the Government's sounding equipment shall be submitted 
prior to commencing work.  Also submit the description of the Contractor's 
sounding equipment and transducer frequency prior to commencing work.

SD-01 Preconstruction Submittals

Dredging, Conveyance and Disposal Plan; G-AOF

Prior to bringing equipment to the project site, submit plans of the 
proposed dredging, conveyance and disposal operations.

Dredging Disposal Safety Plan

Prior to commencing work at the disposal area, describe in detail the means 
and methods to be utilized to provide for the public safety at the disposal 
area, all in accordance with the Accident Prevention Plan.

Notice of Start of Dredging

Provide ten calendar day's advance written notice of the planned start of 
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actual dredging operations to allow the Government to schedule and perform 
the prior-to-dredging sounding survey work before arrival of the dredging 
equipment.

Instantaneous Load Data

Upon request of the Contracting Officer's Representative in the field, the 
Contractor shall immediately provide a copy of the hauling vessel's load 
data at the time of such request.  Such instantaneous reporting is 
supplemental to all other required reporting.

SD-09 Manufacturer's Field Reports

Daily Report of Dredging Operations

Both sides of the report of operations form (ENG FORM 4267 or ENG FORM 
27A), as appropriate to the type of work being performed, copies of which 
are available from the Detroit District Area Offices, shall be completed 
and furnished daily.  Each report shall contain a signed certification in 
the "REMARKS" space attesting that no overflow or discharge occurred from 
the dredging vessel(s) while dredging and while in transit from the 
dredging area to the unloading area.  In the event an overflow or discharge 
occurs while dredging or while in transit, such certification shall not be 
made and instead an oral notification and complete written report on the 
incident shall be made to the Contracting Officer in shortest possible 
time.  When appropriate and approved, quality control compliance 
inspections may be reported under the "REMARKS" item on the form.  The 
Contractor shall submit an original and two (2) copies per calendar day to 
the Contracting Officer unless otherwise directed.  An adequate supply of 
the report of dredging operation forms will be provided the Contractor by 
the Government upon request.

SD-09 Manufacturer's Field Reports 

Sounding Records; G-AFO

A copy of the prior and after soundings of the transfer site shall be 
furnished.

1.5   PROJECT/SITE CONDITIONS

1.5.1   Character of Materials

1.5.1.1   General

The records of previous dredging and sampling are available for inspection 
at the Office of the Engineering & Technical Services Division, U.S. Army 
Corps of Engineers, Detroit District, 477 Michigan Avenue, McNamara 
Building, Detroit, Michigan.

1.5.1.2   Monroe Harbor

"The material to be removed within the required limits consists primarily 
of the shoaling that has occured since the last time the area was dredged.  
The shoaled materials consist primarily of silt, with some sand and clay.  
Stumps, logs, tires, cables, and miscellaneous debris is likely to be 
encountered.  Virgin material may be encountered in the overdepth prism, 
and consists of clays and silts."
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1.5.2   Disposal Area Conditions

The Government-furnished disposal area is fenced in and access is through a 
locked gate.  The gate shall be left locked at all times that work to the 
disposal area is not in progress. 

1.5.3   Transfer Site

If use of a Contractor-furnished disposal site entails use of a transfer 
site, or if a Government-furnished transfer site is to be used, the 
Contractor shall take soundings across the full width and length of the 
transfer site prior to the start-up of and immediately after the completion 
of transfer operations under this contract.  Soundings  shall be taken at 
lines and intervals acceptable to the Contracting Officer. 

1.6   SEQUENCING AND SCHEDULING

1.6.1   Delivery of Plant and Order of Work

Unless otherwise directed by the Contracting Officer, the Contractor shall 
accomplish the required work within the time established in  CLAUSE 
entitled, "COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK."

1.6.2   Sequence

Dredged material shall not be hauled across segments of the required 
dredging area which have been examined and found to be acceptable.  There 
is no required sequence if the work is performed by hydraulic pipeline 
dredging equipment.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION

3.1   DREDGING

3.1.1   General

The Contractor shall perform all dredging work to remove material to the 
required depths within the limits shown on the drawings and as specified.  
Any materials in the allowable overdepth prism and allowable side slopes 
are not required to be removed. Indicated required dredging areas within 
required downstream and upstream dredging limits will be revised by the 
Government, after obtaining the before (prior to) dredging soundings.  The 
Contractor may be required to suspend dredging at anytime when for any 
reason the gauges or ranges cannot be seen or properly followed.  Also no 
overflow is permitted from the hopper dredge and floating plant during 
dredging or are in transit between the point of pick-up and the point of 
deposition of dredge materials in the disposal area.  Discharge into the 
harbor, river and lake from any pipes or pumping apparatus on the 
Contractor's dredge and floating plant is prohibited at all times.

3.1.2   Obstructions

Should original material, ledgerock, boulders, cobbles, rock fragments, 
wrecks, scrap materials, snags, stumps, piles, debris or other material be 
encountered which cannot be removed by the plant specified in the accepted 
bid, or equivalent plant, without blasting or special apparatus, the 
Contractor shall remove there from all overlying material within the 
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required dredging prism which in the judgment of the Contracting Officer 
can be removed by the use of the plant specified in the accepted bid or 
equivalent plant.  The contractor shall be advised that there is a stone 
revetment that is maintained by the Ford Motor Company along the North 
shoreline and that this structure shall not be disturbed.

3.1.3   Overdepth and Tolerances

Two (2) drawings are enclosed in SECTION 01999 to aid in defining the 
requirements specified hereinafter.

3.1.3.1   Allowable Pay Overdepth

To cover inaccuracies of the dredging process, materials actually removed 
from within the channel lines to a depth of not more than one (1) foot 
below the required pay prism line will be measured and paid for at the 
contract unit price.  However, the maximum quantity of overdepth materials 
to be paid for will be equivalent to that quantity present within the one 
(1) foot overdepth prism immediately below the required materials to be 
removed as determined from the prior to dredging soundings.  Any dredging 
below the allowed one (1) foot will be considered as excessive dredging and 
for which payment will not be made.

3.1.3.2   Side Slopes

Materials actually removed, within limits shown on the drawings, to provide 
for final side slopes not flatter than one vertical (1V) on two horizontal 
(2H), perpendicular to the channel line or dredge limit line, whichever is 
applicable, but not in excess of the amount originally lying above the side 
slope payment limit line will be calculated and paid for.  The provisions 
of this Subparagraph also apply to end slopes at the upstream and 
downstream dredging limits of the channel.

3.1.3.3   Toe of Side Slopes

Any materials remaining above the required pay prism line will be allowed 
to remain in place, but will not be paid for, provided these materials lie 
below the tolerance line specified hereinafter.  The toe of side slope 
tolerance line, as shown on the following two (2) points and extended to 
side slope line:

a.   A point on the required pay prism line located a distance from the 
channel line or dredge limit line, as shown on the contract drawings 
(shown on the enclosed drawing in SECTION 01999 and the contract 
drawings as tolerance dimension "T.D." and;

b.   A point located at the channel line or dredge limit line, 
whichever is applicable, and above the required pay prism line a 
distance equal to the specified channel allowable pay overdepth.

3.1.3.4   Shoals

A tolerance of 0.5 feet above the required pay prism line, in the channel 
area, will be allowed for acceptance of remaining shoal materials.  The 
allowed shoal materials may be left in place but shall be of such nature 
that they will not affect navigation, and will not be paid for unless they 
are removed.  The allowed shoaling shall not be continuous throughout the 
required dredging area.  The limitations for individual shoals are as 
follows:
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a.  Maximum width:

Maximum width of each remaining shoal area not required to be 
removed shall be not more than five percent (5%) of the full 
project channel width or ten (10) feet, whichever is greater.

b.  Longitudinal length:

Longitudinal length of each remaining shoal area not required to 
be removed shall be not more than twenty-five percent (25%) of the 
full project channel width or fifty (50) feet, whichever is 
greater.

c.  Cumulative width:

Cumulative width of remaining individual shoals not required to be 
removed within the shoal area, at any channel cross section, shall 
be not more than twenty-five percent (25%) of the full project 
channel width or ten (10) feet, whichever is greater.

3.2   CONVEYANCE AND TRANSFER OF DREDGED MATERIALS

3.2.1   General

All nautical vessels, pipelines and land based transport and conveyance 
systems shall be operated, loaded and unloaded in such manner as to prevent 
overflow, spills, leaks, waste, or other loss of dredged materials between 
point of pick-up and point of deposition within the disposal area.  Hauling 
vessels shall have sufficient sidewall height and integrity to prevent 
drainage over or through the sides and bottom during hauling.  The 
Contractor may base its bid on transfer facilities other than those 
furnished by the Government.

3.2.2   Restriction

The method employed by the Contractor in conveying dredged materials to the 
disposal area shall be as approved by the Contracting Officer at all times. 
Temporary dumping or placement of materials outside of the disposal area 
for subsequent rehandling into the disposal area is prohibited unless 
otherwise approved by the Contracting Officer.

3.2.3   Vehicular Conveyance
 
Dredged materials that are conveyed into the Government-furnished disposal 
area via vehicle is prohibited.

3.2.4   Disposal Facility

3.2.4.1   Operating Requirements

On-land operations on the Ford Motor Company property shown on the plans 
are prohibited at all times.  The Contractor shall at its expense perform 
all repairs required to make the pipeline operation; and keep it in 
service.  Pressure within the pipeline during its use shall not exceed 
eighty (80) pounds per square inch.  During use of the line, it shall be 
flushed by the Contractor to insure the materials do not build up inside 
the pipe and cause the pipe to become plugged.  Removal of a plug and all 
other materials due to a plugged line shall be performed by the Contractor 
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at no expense to the Government.  The Contractor shall flush the line into 
the CDF with water from the lake until the water is running clear after the 
contract dredging is complete.  The Contractor shall be responsible for 
preventing any leakage or spillage along the route of its pipeline as well 
as the Government's pipeline.  In the event of a spill or leak it shall 
immediately be cleaned up by the Contractor.

3.2.4.2   Government-Furnished Pipelines

There is an existing Government-owned underground pipeline available for 
the Contractor's use for disposal of the dredged materials into the 
Government-furnished disposal area.  The location of the pipeline is shown 
on the drawings.  The existing underground pipeline consists of a plastic 
pipe which has an 18 inch inside diameter and 21.5 inch outside diameter.  
Locations of cleanouts in the line are shown on the drawings.  The existing 
pipe at the headwall consist of a steel pipe section that is force fitted 
into a plastic pipe section.  Outside diameter of the steel pipe is 
eighteen (18) inches and is made for dresser type connections.  The 
Contractor's connection to the existing steel pipe shall be of a type that 
will provide allowance for any wave movement or other forces which would 
create movement of the Contractor's pipeline.  The Contractor shall provide 
its own connections and any additional means necessary to transport dredged 
materials from the mooring area to the underground pipeline.  The 
Contractor's pipeline within the area of Sterling State Park channel and 
Ford Motor Company Inlet channel shall be capable of being disconnected and 
moved to allow for free passage of watercraft.  In addition, the Contractor 
shall provide it's own pipeline and connections from the point at which the 
underground pipeline surfaces on the outside of the confinement area dike 
to the required location of deposit of dredged materials within the 
confinement area/

3.2.4.3   Government Furnished Disposal Area

The discharge into the diked disposal area Cell No. 1, shall be controlled 
by the Contractor so as to provide a minimum one (1) foot freeboard or as 
required to insure dike integrity.  The point of discharge of dredged 
materials into Cell No. 1 shall not be closer that 150 feet from the 
centerline of the perimeter dike and 200 feet from the cross dike between 
Cells No. 1 and 2.  No material, other than that required or allowed to be 
dredged under this contract, may be disposed of in the diked disposal area. 
 During all disposal operations, drainage toward the filter cells shall be 
maintained by the Contractor.  Prior to any disposal operations the 
Contractor shall ensure the flow through the weir structure remains 
unimpeded.  IF approved by the Contracting Officer,remedial actions such as 
removal of debris and sediments shall be undertaken to provide free flow of 
effluent from the disposal area through Cell No. 2 and through the filter 
cells to Lake Erie.

3.2.5   Pipeline Conveyance

Dredged materials that are conveyed into the Government disposal area via 
hydraulic-pipeline are subject to the conditions specified herein.

3.2.5.1   Restricted Areas

Pipelines shall not be placed in area restricted by others.  Where dredge 
pipelines pass in front of or along-side of restricted areas, the pipeline 
shall be submerged and securely anchored to the lake or river bottom with a 
minimum clear depth of ten (10) feet above the top of the pipeline.
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3.2.5.2   Pipelines

Pipelines shall be of such depth and fabrication as to preclude any leaks 
or breaks.  To determine the presence of any leaks or breaks, pipelines 
will be subject to pressure tests at twice the working pressure of the 
pipelines for a minimum of two (2) hours duration at the following times:

a.  Initial start of dredging.

b.  Startup following any disconnection of a pipeline for relocation 
purposes.

c.  Startup following any disconnection of a pipeline for removal of 
plugs and blockages.

d.  After a pipeline has been subjected to severe stress included by
wind and waves.

3.2.5.3   Pump Pressure

The Contractor shall closely monitor pressure gages at hydraulic dredges 
and any pumps.  Should a sudden drop in pressure occur indicating a leak or 
break in a pipeline, the Contractor shall immediately cease pumping 
operations and promptly correct the leak or break.

3.2.5.4   Pipe Cleaning

Prior to disconnecting any pipeline for relocation purposes, the Contractor 
shall flush the pipeline until clear water is observed at the point of 
discharge within.

3.2.5.5   Pipeline Blockage

Should any pipeline require disconnection for removal of plugs or 
blockages, materials removed from the pipeline shall be disposed of in the 
Government-furnished disposal area.  The Contractor's method for disposal 
of materials removed from a plugged or blocked pipeline shall be subject to 
the approval of the Contracting Officer in accordance with Sub paragraph, 
"Protection of Water Resources," of Paragraph, "PROTECTION OF ENVIRONMENTAL 
RESOURCES," of SECTION 01130, "ENVIRONMENTAL PROTECTION," of DIVISION I, 
"GENERAL REQUIREMENTS."

3.2.5.6   Pumping Operations

The Contracting Officer may require the Contractor to cease pumping 
operations when actual wave height's at any pipeline are at or exceed four 
(4) feet or it is evident that rough seas might induce severe stresses on 
the pipeline.

3.2.5.7   Pipeline Inspection

The Contractor shall visually inspect pipeline(s) twice each eight (8) hour 
working period.  If a twenty-four (24) hour work schedule is used, proper 
lighting shall be provided for inspection.

3.3   DISPOSAL OF DREDGED MATERIALS

3.3.1   General
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The dredged materials shall be deposited within the Government-furnished 
disposal area shown on the contract drawings.  The Government-furnished 
disposal area has sufficient capacity to contain all materials to be 
dredged under this contract.  Placement of the dredged materials within the 
disposal area shall be as specified and shown except as otherwise directed 
by the Contracting Officer.  Except as otherwise authorized by the 
Contracting Officer in writing, no disposal shall be performed unless a 
representative of the Contractor for Quality Control is present at the 
time.  The method employed by the Contractor in depositing dredged 
materials in the disposal area shall be as approved by the Contracting 
Officer at all times.

3.3.2   Misplaced Materials

Any materials that is deposited elsewhere than in the places designated in 
this contract or approved by the Contracting Officer will not be paid for. 
the Contractor shall be required to remove such misplaces material at its 
expense and deposit it in the place designated in this contract or approved 
by the Contracting Officer.

3.4   CONTRACTOR QUALITY CONTROL

The Contractor shall establish and maintain a quality control system for 
dredging and disposal operations to assure compliance with the contract 
requirements and record its inspections of items under this system, 
including, but not limited to, the following:

a.  Layout of pipeline connecting and pipeline work, transfer and 
disposal areas.

b.  Proper dredging depths and disposal heights.

c.  Conveyance and disposal operations.

d.  Prevention of non-conforming discharge to waterway.

e.  Removal of misplaced material.

f.  Observations of CDF effluent quality.

g.  Safety requirements.

3.5   GOVERNMENT INSPECTION

3.5.1   Gauge Maintenance

The Contractor shall maintain its gauges, ranges, location marks and limit 
marks in proper order and position.  The presence of a Government inspector 
shall not relieve the Contractor of its responsibility for the proper 
execution of the work in accordance with the specifications and drawings.

3.5.2   Facilities

The Contractor shall furnish, on the request of the Contracting Officer or 
any inspector, the use of such boats, boat operators, laborers and material 
forming a part of the ordinary and usual equipment and crew of the dredging 
plant as may be reasonably necessary in inspecting the work.  However, the 
Contractor will not be required to furnish such facilities for the surveys 
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prescribed in the Paragraph "FINAL EXAMINATION AND ACCEPTANCE."

3.5.3   Transportation

The Contractor shall furnish, on the request of the Contracting Officer or 
any inspector, suitable transportation from designated points on shore to 
and from the various pieces of off-shore plant and off-shore disposal areas.

3.5.4   Compliance

Should the Contractor refuse, neglect, or delay compliance with these 
requirements, the specific facilities may be furnished and maintained by 
the Contracting Officer, and the cost thereof will be deducted from any 
amounts due or to become due the Contractor.

3.6   PRIOR, AFTER AND CHECK SURVEYS

Prior, after and check surveys will be made by sonic sounding methods.  The 
Contractor's sounding equipment shall be calibrated to correspond with the 
Government's sounding equipment.  The Government will make prior and after 
surveys and may make check surveys.  The Contractor shall make check 
surveys.  Sounding Lines will be established by the Government for the 
required dredge area to provide the best fit of lines, within that area - 
to use average end cross sections for quantity calculations.  
Cross-sections will have the required spacing as necessary to provide a 
good representation of the area surveyed.  Unless otherwise determined by 
the Contracting Officer.  The check surveys and after dredging soundings 
shall be taken as close as practicable on the same lines established and 
used for the prior to dredging soundings, unless otherwise determined by 
the Contracting Officer.  The full electronic data set shall be used to 
determine cubic yards in place.  Additional soundings will be taken as the 
Contracting Officer may deem necessary.  Only one (1) prior survey will be 
made for the project, by the Government.  If additional prior surveys are 
required, due to the Contractor's operations, the cost of such surveys 
shall be paid by the Contractor.  The cost of such surveys shall be the 
same as specified in the Paragraph entitled, "FINAL EXAMINATION AND 
ACCEPTANCE.

3.7   FINAL EXAMINATION AND ACCEPTANCE

3.7.1   Examination

As soon as practicable after the completion of the entire work or any 
section thereof (if the work is divided into sections) as in the opinion of 
the Contracting Officer will not be subject to damage by further operations 
under the contract, such work will be thoroughly examined at the cost and 
expense of the Government by sounding or by sweeping, or both, as 
determined by the Contracting Officer.  Should any shoals, lumps or other 
lack of contract depth be disclosed by this examination, the Contractor is 
required to remove same by dragging the bottom or by dredging at the 
contract rate for dredging, but if the bottom is soft and the shoal areas 
are small and form no material obstruction to navigation, the removal of 
such shoals may be waived at the discretion of the Contracting Officer. The 
Contractor or its authorized representative will be notified when soundings 
and/or sweepings are to be made, and will be permitted to accompany the 
survey party.  When the area is found to be in a satisfactory condition, it 
will be accepted finally.  Should more than two (2) sounding or sweeping 
operations by the Government over an area be necessary by reason of work 
for the removal of shoals disclosed at a prior sounding or sweeping, the 
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cost of such third and any subsequent sounding or sweeping operations will 
be charged against the Contractor at the rate of $1,500 per calender day 
for Monroe Harbor in which the Government plant is engaged in sounding or 
sweeping and/or is enroute to or from the site or held at or near the said 
site for such operations.

3.7.2   Acceptance

Final acceptance of the whole or part of the work and the deductions or 
corrections of deductions made thereon will not be reopened after having 
once been made,  except on evidence of collusion, fraud, or obvious error, 
and the acceptance of a completed section shall not change the time of 
payment of the retained percentages of the whole or any part of the work.

END>

SECTION 02482  Page 14
DACW35-03-B-0011


	PROJECT TABLE OF CONTENTS
	DIVISION 01 - GENERAL REQUIREMENTS
	01025 - MEASUREMENT AND PAYMENT
	01025 - MEASUREMENT AND PAYMENT
	PART 1   GENERAL
	1.1   LUMP SUM PAYMENT ITEMS
	1.1.1   General
	1.1.2   Lump Sum Items

	1.2   UNIT PRICE PAYMENT ITEMS
	1.2.1   General
	1.2.2   Unit Price Items


	PART 2   PRODUCTS  Not Applicable
	PART 3   EXECUTION Not Applicable

	01100 - SPECIAL PROJECT PROCEDURES
	01100 - SPECIAL PROJECT PROCEDURES
	PART 1   GENERAL
	1.1   REFERENCES
	1.2   SUBMITTALS
	1.3   REGULATORY REQUIREMENTS
	1.3.1   Additional Work Proposed and Not Authorized
	1.3.1.1   Work Subject to 33 CFR, Parts 320-330
	1.3.1.2   Work Subject to 40 CFR, Part 233


	1.4   PROJECT/SITE CONDITIONS
	1.4.1   Condition and Use of Project Site
	1.4.1.1   Physical Conditions

	1.4.2   Waterways Navigation and Traffic
	1.4.2.1   Navigation
	1.4.2.2   Traffic

	1.4.3   Existing Vegetation, Structures, Equipment, Utilities & Improvements
	1.4.4   Identification of Employees
	1.4.5   Vehicular Access
	1.4.6   Contractor-Furnished Utility Services
	1.4.7   Traffic Control Plan
	1.4.8   Temporary Lights, Signals and Buoys Required by Coast Guard
	1.4.9   Navigation Buoys
	1.4.9.1   Relocation of Existing Buoys
	1.4.9.2   Temporary Dredging and Construction Buoys
	1.4.9.3   Buoy Markings

	1.4.10   Layout of Work and Surveys
	1.4.10.1   Layout of Work
	1.4.10.2   Surveyor Requirements
	1.4.10.3   Suspension
	1.4.10.4   Verification


	1.5   SEQUENCING AND SCHEDULING
	1.5.1   Exclusion of Period in Computing Completion Schedules
	1.5.2   Sunday, Holiday And Night Operations
	1.5.3   Start Work

	1.6   ON-BOARD ACCOMMODATIONS FOR INSPECTORS

	PART 2   PRODUCTS  NOT APPLICABLE
	PART 3   EXECUTION NOT APPLICABLE

	01101 - REAL ESTATE
	01101 - REAL ESTATE
	PART 1   GENERAL
	1.1   SUBMITTALS
	1.1.1   REGULATORY REQUIREMENTS
	1.1.2   Real Estate Rights
	1.1.3   Additional Real Estate Rights

	1.2   PROJECT/SITE CONDITIONS
	1.2.1   Location and Verification
	1.2.2   Survey Markers
	1.2.2.1   Semipermanent Markers
	1.2.2.2   Temporary Markers



	PART 2   PRODUCTS NOT APPLICABLE
	PART 3   EXECUTION NOT APPLICABLE

	01130 - ENVIRONMENTAL PROTECTION
	01130 - ENVIRONMENTAL PROTECTION
	PART 1   GENERAL
	1.1   REFERENCES
	1.2   DEFINITIONS
	1.3   SUBMITTALS
	1.4   ENVIRONMENTAL PROTECTION REQUIREMENTS
	1.4.1   Protection of Features
	1.4.2   Environmental Assessment of Contract Deviations

	1.5   ENVIRONMENTAL PROTECTION PLAN
	1.5.1   Federal, State and Local Laws and Regulations
	1.5.2   Spill Control Plan
	1.5.3   Recycling and Waste Minimization Plan
	1.5.4   Contaminant Prevention Plan
	1.5.5   Environmental Monitoring


	PART 2   PRODUCTS Not Applicable
	PART 3   EXECUTION
	3.1   SPECIAL ENVIRONMENTAL PROTECTION REQUIREMENTS
	3.1.1   Tree Protection
	3.1.2   U.S. Department of Agriculture USDA Quarantined Considerations
	3.1.3   Non-Indigenous Aquatic Nuisance Species
	3.1.4   Soil Disposal Areas on Government Property
	3.1.5   Disposal of Solid Wastes
	3.1.6   Disposal of Contractor Generated Hazardous Wastes
	3.1.7   Fuels and Lubricants

	3.2   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES
	3.2.1   Discovered Historic, Archaeological, and Cultural Resources

	3.3   PROTECTION OF WATER RESOURCES
	3.4   PROTECTION OF FISH AND WILDLIFE RESOURCES
	3.4.1   State of Michigan - Allowed and Prohibited Dredging

	3.5   PROTECTION OF AIR RESOURCES
	3.5.1   Particulates

	3.6   INSPECTION
	3.7   MAINTENANCE OF POLLUTION CONTROL FACILITIES
	3.8   TRAINING OF CONTRACTOR PERSONNEL
	3.9   POST CONSTRUCTION CLEANUP OR OBLITERATION


	01312 - QUALITY CONTROL SYSTEM QCS
	01312 - QUALITY CONTROL SYSTEM QCS
	1.1   GENERAL
	1.1.1   Correspondence and Electronic Communications
	1.1.2   Other Factors
	1.2   QCS SOFTWARE
	1.3   SYSTEM REQUIREMENTS
	1.4   RELATED INFORMATION
	1.4.1   QCS User Guide
	1.4.2   Contractor Quality ControlCQC Training 

	1.5   CONTRACT DATABASE
	1.6   DATABASE MAINTENANCE 
	1.6.1   Administration
	1.6.1.1   Contractor Information
	1.6.1.2   Subcontractor Information
	1.6.1.3   Correspondence
	1.6.1.4   Equipment 
	1.6.1.5   Management Reporting

	1.6.2   Finances
	1.6.2.1   Pay Activity Data
	1.6.2.2   Payment Requests

	1.6.3   Quality Control QC
	1.6.3.1   Daily Contractor Quality Control CQC Reports.
	1.6.3.2   Deficiency Tracking.
	1.6.3.3   Three-Phase Control Meetings
	1.6.3.4   Accident/Safety Tracking.
	1.6.3.5   Features of Work
	1.6.3.6   QC Requirements

	1.6.4   Submittal Management
	1.6.5   Schedule
	1.6.6   Import/Export of Data

	1.7   IMPLEMENTATION
	1.8   DATA SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM
	1.8.1   File Medium 
	1.8.2   Disk or CD-ROM Labels
	1.8.3   File Names

	1.9   MONTHLY COORDINATION MEETING
	1.10   NOTIFICATION OF NONCOMPLIANCE


	01330 - SUBMITTAL PROCEDURES
	01330 - SUBMITTAL PROCEDURES
	PART 1   GENERAL
	1.1   SUMMARY
	1.1.1   Government-Furnished Information

	1.2   Submittal
	1.3   Types of Submittals
	1.4   Submittal Descriptions SD
	1.5   SUBMITTAL CLASSIFICATION
	1.5.1   Government Approved
	1.5.2   Designated Reviewers

	1.6   APPROVED SUBMITTALS
	1.7   DISAPPROVED SUBMITTALS
	1.8   WITHHOLDING OF PAYMENT

	PART 2   PRODUCTS Not Applicable
	PART 3   EXECUTION3.1   GENERAL
	3.2   SUBMITTAL REGISTER ENG FORM 4288
	3.2.1   Resident Management System

	3.3   SCHEDULING
	3.4   TRANSMITTAL FORM ENG FORM 4025
	3.5   SUBMITTAL PROCEDURE
	3.5.1   Deviations

	3.6   CONTROL OF SUBMITTALS
	3.7   GOVERNMENT APPROVED SUBMITTALS
	3.8   INFORMATION ONLY SUBMITTALS
	3.9   RESERVATION OF RIGHTS
	3.10   STAMPS
	3.11   ACCIDENT PREVENTION PLAN


	01451 - CONTRACTOR QUALITY CONTROL
	01451 - CONTRACTOR QUALITY CONTROL
	PART 1   GENERAL
	1.1   SUBMITTALS

	PART 2   PRODUCTS Not Applicable
	PART 3   EXECUTION
	3.1   GENERAL
	3.2   QUALITY CONTROL PLAN
	3.2.1   General
	3.2.2   Content of the CQC Plan
	3.2.3   Acceptance of Plan
	3.2.4   Notification of Changes

	3.3   COORDINATION MEETING
	3.3.1   Finalize CQC Plan

	3.4   QUALITY CONTROL ORGANIZATION
	3.4.1   General
	3.4.2   CQC System Manager
	3.4.3   Organizational Changes

	3.5   Additional Requirements
	3.6   SUBMITTALS
	3.7   CONTROL
	3.7.1   Preparatory Phase
	3.7.2   Initial Phase
	3.7.3   Follow-up Phase
	3.7.4   Implementation of Government Resident Management System RMS
	3.7.5   Additional Preparatory and Initial Phases

	3.8   DOCUMENTATION
	3.9   SAMPLE FORMS


	01999 - LISTING OF ENCLOSED DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS
	01999 - LISTING OF ENCLOSED DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS
	PART 1   GENERAL
	1.1   ENCLOSURES

	PART 2   PRODUCTS NOT APPLICABLE
	PART 3   EXECUTION NOT APPLICABLE
	SAMPLE FORMS
	SUBMITTAL REGISTER
	BENCHMARKS AND HORIZONTAL CONTROL DATA
	GENERAL DECISIONS


	DIVISION 02 - SITE WORK
	02482 - DREDGING
	02482 - DREDGING
	PART 1   GENERAL
	1.1   REFERENCE
	1.2   UNIT PRICES
	1.2.1   Measurement 
	1.2.1.1   Allowable Pay Overdepth and Sideslopes
	1.2.1.2   Shoal Removal
	1.2.1.3   Soundings
	1.2.1.4   Volume Calculations
	1.2.1.5   Excessive Dredging
	1.2.1.6   Monthly Partial Payments
	1.2.1.7   Payment for Mobilization and Demobilization Single Projects
	1.2.1.8   Continuity of Work


	1.3   PERFORMANCE REQUIREMENTS
	1.3.1   Completion Time
	1.3.2   Monitoring of Disposal Area

	1.4   SUBMITTALS
	1.5   PROJECT/SITE CONDITIONS
	1.5.1   Character of Materials
	1.5.1.1   General
	1.5.1.2   Monroe Harbor

	1.5.2   Disposal Area Conditions
	1.5.3   Transfer Site

	1.6   SEQUENCING AND SCHEDULING
	1.6.1   Delivery of Plant and Order of Work
	1.6.2   Sequence


	PART 2   PRODUCTS NOT APPLICABLE
	PART 3   EXECUTION
	3.1   DREDGING
	3.1.1   General
	3.1.2   Obstructions
	3.1.3   Overdepth and Tolerances
	3.1.3.1   Allowable Pay Overdepth
	3.1.3.2   Side Slopes
	3.1.3.3   Toe of Side Slopes
	3.1.3.4   Shoals


	3.2   CONVEYANCE AND TRANSFER OF DREDGED MATERIALS
	3.2.1   General
	3.2.2   Restriction
	3.2.3   Vehicular Conveyance
	3.2.4   Disposal Facility
	3.2.4.1   Operating Requirements
	3.2.4.2   Government-Furnished Pipelines
	3.2.4.3   Government Furnished Disposal Area

	3.2.5   Pipeline Conveyance
	3.2.5.1   Restricted Areas
	3.2.5.2   Pipelines
	3.2.5.3   Pump Pressure
	3.2.5.4   Pipe Cleaning
	3.2.5.5   Pipeline Blockage
	3.2.5.6   Pumping Operations
	3.2.5.7   Pipeline Inspection


	3.3   DISPOSAL OF DREDGED MATERIALS
	3.3.1   General
	3.3.2   Misplaced Materials

	3.4   CONTRACTOR QUALITY CONTROL
	3.5   GOVERNMENT INSPECTION
	3.5.1   Gauge Maintenance
	3.5.2   Facilities
	3.5.3   Transportation
	3.5.4   Compliance

	3.6   PRIOR, AFTER AND CHECK SURVEYS
	3.7   FINAL EXAMINATION AND ACCEPTANCE
	3.7.1   Examination
	3.7.2   Acceptance







